
 

 

 

 

   P a g e  | 1 
 

Indian Institute of Technology (Indian School of Mines) 

Dhanbad 
 

Office of Campus Maintenance Unit 
 

Notice Inviting eTender 
 

 

 

 

 

 

eTender Notice 

 

CMU-11012/46/2026-CMU   

 

24 March 2026 

 

Repairing of existing 3 cooling tower installed at roof top of New Central Library, IIT 

(ISM), Dhanbad 

 

 

 

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur, Dhanbad 826 004 (Jharkhand)                                     

Phone: (0326) 2235621/2235622 

Website: www.iitism.ac.in 

 

 

https://eoffice.iitism.ac.in/eFile/?x=ygpG*5aoyljaSFVV0P7mItvcvij4oezF
http://www.iitism.ac.in/


 

 

 

 

   P a g e  | 2 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
THIS PAGE IS LEFT INTENTIONALLY BLANK 



 

 

 

 

   P a g e  | 3 
 

INDEX 

 

Section Description Page No. 

1 Notice Inviting eTender 5-8 

2 Instruction to Bidders 10-14 

3 General Conditions of Contract 16-45 

4 Special Conditions of Contract 46-50 

5 Additional Conditions of Contract 52-55 

6 Articles of Agreement 57-59 

7 General Information 61-69 

8 Scope of Work 70-75 

9 Forms 93-89 

10 Performa of Schedule A, B, C, D, E and F 90-98 

11 Preferred Makes of Material 100 

12 Price bid 101 

 

 

 

 

 

 

 

 

 

 

  

 

 

 



 

 

 

 

   P a g e  | 4 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

THIS PAGE IS LEFT INTENTIONALLY BLANK  



 

 

 

 

   P a g e  | 5 
 

SECTION 1 
 

NOTICE INVITING eTENDER 
 

1.1 Notice Inviting eTender 

 

Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian School of 

Mines) Dhanbad from the interested vendors towards the work of Repairing of existing 3 

cooling tower installed at roof top of New Central Library, IIT (ISM), Dhanbad All interested 

Contractors/Vendors are requested to submit their bids online for the said work above as per 

detailed technical specifications given and FINANCIAL BID. Certified copies of all the scanned 

and uploaded documents as specified in tender document shall be submitted by the lowest 

tenderer only within a week physically in the office of The Executive Engineer, Campus 

Maintenance Unit, Indian Institute of Technology (Indian School of Mines) Dhanbad, Police Line, Sardar 

Patel Nagar, Hirapur, Dhanbad 826004 (Jharkhand). The important information related to tender is 

as following.  

Date of Issue/Publishing 24 March 2026 (18:00 Hours) 

Document Download/Sale Start Date 24 March 2026 (18:00 Hours) 

Document Download/Sale End Date 15 April 2026 (15:00 Hours) 

Last Date for submission of EMD  17 April 2026 (12:00 Hours) 

Last Date and Time for uploading of Bids 15 April 2026 (15:00 Hours) 

Last Date and Time for receipt of Queries 02 April 2026 (15:00 Hours) 

Date and Time of opening of Technical Bids 17 April 2026 (12:00 Hours) 

Pre-bid Meeting Date and Time 02 April 2026 (15:00 Hours) 

Total Estimated Cost  Rs  25,58,671.00   

(Twenty five Lakhs fifty eight Thousands six 

Hundred and seventy one only) 

Date of Opening of Financial Bids Will be informed later 

Tender Fee Nil 

EMD Rs. 64000.00/- (Rupees Sixty four Thousands) 

EMD for the specified amount shall be 

submitted along with the offer in the form of 

Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker’s Cheque or Bank Guarantee 

(As per Clause 8: Section 7) from any of the 

Commercial Banks in favour of “Director, 

Indian Institute of Technology (ISM) 

Dhanbad, Payable at Dhanbad. 

Performance Guarantee (PG) 5 % of Contract Value 
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Security deposit 2.5 % of Bill Value 

Time/Period of Completion 75 (Seventy Five) Days 

Bid Validity 90 days (from the last day of receipt of 

Technical Bid) 

 

1.1 Detailed Notice Inviting eTender 

 

(1) Tenders are invited on behalf of the Director, Indian Institute of Technology (Indian 

School of Mines) Dhanbad. 

 

(2) The tender shall be in prescribed form and it shall be valid for a minimum period of 90 days 

from the last day of receipt of TECHNICAL BID. If the tenderer modifies or withdraw his 

tender within the said period of 90 from the last day of receipt of technical bid, the tenderer 

shall be suspended for one year and shall not be eligible to bid for IIT (ISM) Dhanbad 

tenders from the date of issue of Suspension Order. 

 
(3) The works are required to be completed in 75 (Seventy Five) Days from the date 

mentioned in the Work Order to commence the work or from the date of Handing Over of 

the site, whichever is later in accordance with the phasing, if any, indicated in the tender 

documents. 

 

(4) Online (eTender) tender is invited from Contractors/Vendors who having experience of 

successfully completed similar type of works during last 07 (Seven) years ending last day 

of previous month to the one in which applications invited should be either of: 

 

(i) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost. 

(ii) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated Cost. 

(iii) Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated 

Cost. 

 

“Similar work shall mean “Erection/ Installation of Electrical equipment including civil 

work” 
bidc apacitybid caap 

(5) The bidding capacity of the contractor shall be equal to or more than the estimated cost of 

the work put to tender. 

 

(6) No two or more concerns in which an individual as a proprietor and /or a partner shall 

tender for the execution of the same works, if they do so, all such tenders shall be liable to 

be rejected. 
 

(7) Joint ventures (JV)/ Consortium are not accepted. 
 

(8) The Director, IIT (ISM) Dhanbad shall be the Accepting Authority hereinafter referred to 

as such for the purpose of this contract. 
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(9) A tenderer shall produce Annual Turnover on works of the individual/firm/company 

from Chartered Accountant as per returns filed with Income Tax Department for the past 

3 (three) financial years. Average Annual Financial Turnover during the last 3 (three) 

financial years, should be at least 30% of the estimated cost. 
 

 

(10) Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so 

far as is practicable), the form and nature of the site, the means of access to the site, and in 

general shall themselves obtain all necessary information as to risks contingencies and 

other circumstances which May influence or effect their tender. A tender shall be deemed 

to have full knowledge of the site, whether he inspects it or not and so no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. 
 

 

(11) Submission of a tender by a tenderer implies that he/she has read this notice and other 

contract documents and has made himself/herself aware of the scope and specifications 

of the work to be done and local conditions and other factors bearing on the specification 

of the work. 
 

(12) In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor 

in percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy. The tender submitted shall be treated as invalid if :- 

 

(a) The contractor does not quote percentage above/below/at par on the total amount 

of tender or any section/sub head of the tender. 

(b) The percentage above/below/at par is not quoted in figures & words both on the 

total amount of tender or any section/sub head of the tender. 

(c) The percentage quoted above/below/at par is different in figures & words on the 

total amount of tender or any section/sub head of the tender. 

 

In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below/at par) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter mentioning 

percentage above/ below/at par on estimated cost of tender including all sub 

sections/sub heads as the case May be, but the revised percentage quoted 

above/below/at par on tendered cost or on each sub section/ sub head should not be 

higher than the percentage quoted at the time of submission of tender. The lowest tender 

shall be decided on the basis of revised offers.  

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money (EMD) shall be 

forfeited. If the revised tendered amount of two or more contractors received in revised 

offer is again found to be equal, the lowest tender, among such contractors, shall be 

decided by draw of lots in the presence of Engineer-in-charge of major & minor 

component(s) , & the lowest contractors those have quoted equal amount of their tenders.  
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In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after suspension of each lowest 

contractors for one year. 
  

(13) Tenders shall be opened on 17 April 2025 at 15:00 Hours in the presence of the tenderers 

at the Office of Executive Engineer, IIT (ISM) Dhanbad, who may be present. 
 

(14) Failure of the successful tenderer to carry out the tendered work the tenderer shall be 

suspended for one year and shall not be eligible to bid for IIT (ISM) tenders from date of 

issue of suspension order. 
 

(15) A tenderer shall submit the tender which satisfies each and every condition laid down in 

this notice, failing which the tender will be liable to be rejected. 
 

(16) The Institute does not bind themselves to accept the lowest or any tender. 
 

(17) The Institute reserves the right to accept the whole or any part of the tender and tenderer 

shall be bound to perform the same at his quoted rates. 
 

(18) This Notice Inviting eTender shall form part of the documents. 

 

 

Executive Engineer  

IIT (ISM), Dhanbad 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS 
 

2.1 Instructions for Online Bid Submission 

As per the directives of Department of Expenditure, this tender document has been published 

on the Central Public Procurement Portal (URL: http://eprocure.gov.in/eprocure/app). The 

bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders 

in registering on the CPP Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

http://eprocure.gov.in/eprocure/app. 

 

2.2 Registration 

(a) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click 

here to Enroll”. Enrolment on the CPP Portal is free of charge. 

(b) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 

(c) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

(d) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify/TCS/nCode/eMudhra etc.), with their 

profile. 

(e) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible for ensuring that they do not lend their DSCs to others which may lead to 

misuse. 

(f) The bidder then logs in to the site through the secured log-in by entering their user 

ID/password and the password of the DSC/eToken. 

 

2.3 Tender Documents Search 

(a) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, organization 

name, location, date, value, etc. There is also an option of advanced search for tenders, 

wherein the bidders may combine a number of search parameters such as organization 

name, form of contract, location, date, other keywords etc. to search for a tender published 

on the CPP Portal. 

(b) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / 

e- mail in case there is any corrigendum issued to the tender document. 

(c) The bidder should make a note of the unique Tender ID assigned to each tender; in case 

they want to obtain any clarification / help from the Helpdesk. 

http://eprocure.gov.in/eprocure/app)
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app)
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2.4 Preparation of Bids 

(a) Bidders should take into account any corrigendum published on the tender document 

before submitting their bids. 

(b) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of  covers  in  which  the  bid  documents  have  to  be  submitted,  the  number  of 

documents - including the names and content of each of the documents that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 

(c) The bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF 

formats. Bid documents may be scanned with 100 dpi with black and white option. 

(d) To avoid the time and effort required in  uploading  the  same  set  of  standard documents 

which are required to be submitted as a part of every bid,  a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 

provided to the bidders. Bidders can use “My Space” area available to them to upload such 

documents. These documents may be directly submitted from the “My Space” area while 

submitting a bid and need not be uploaded again and again. This will lead to a reduction 

in the time required for the bid submission process. 

 

2.5 Submission of Bids 

(a) The bidder should log into the site well in advance for bid submission so that he/she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible 

for any delay due to other issues. 

(b) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

(c) The bidder has to select the payment option as “on-line” to pay the tender fee / EMD as 

applicable and enter details of the instrument. Whenever EMD/Tender fees is sought, 

bidders need to pay the tender fee and EMD separately on-line through RTGS. 

(d) A standard BOQ format has been provided with the tender document to be filled in by all 

the bidders. Bidders are requested to note that they should submit their financial bids in 

the format provided and no other format is acceptable. Bidders are required to download 

the BOQ file, open it and complete the white colored (unprotected) cells with their 

respective financial quotes and other details (such as name of the bidder). No other cells 

should be changed. Once the details have been completed, the bidder should save it and 

submit it online, without changing the filename. If the BOQ file is found to be modified by 

the bidder, the bid will be rejected. 

(e) The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. The bidders should follow this time during bid submission. 

(f) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed 

by unauthorized persons until the time of bid opening. The confidentiality of the bids is 

maintained using the secured Socket Layer 128-bit encryption technology. Data storage 
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encryption of sensitive fields is done. 

(g) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

(h) Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date & 

time of submission of the bid with all other relevant details. 

(i) Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet. 

 

2.6 Assistance to Bidders 

(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender. All tender-related queries may be sent to 

officeofcmuelectrical@iitism.ac.in. 

(b) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315 

 

2.6 General Instruction to Bidders 

(a) The tenders will be received online through portal http://eprocure.gov.in/eprocure/app 

. In the Technical Bids, the bidders are required to upload all the eligibility criteria 

documents in .pdf format. 

(b) Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart 

card/e-token in the company's name is a prerequisite for registration and participating in 

the bid submission activities through https: //eprocure.gov.in/eprocure/app. Digital 

Signature Certificates can be obtained from the authorized certifying agencies, details of 

which are available in the web site https://eprocure.gov.in/eprocure/app under the link 

“Information about DSC”. 

(c) Tenderers are advised to follow the   instructions   provided   in   the   ‘Instructions   to the 

Tenderer for the e-submission of the bids online through the Central Public Procurement 

Portal for e Procurement at https://eprocure.gov.in/eprocure/app. 

 

2.7 Proforma for Earnest Money Deposit (EMD) declaration 

Online Bid documents submitted by intending bidders shall be opened only of those bidders, 

whose EMD will be received within stipulated time. 

 

Tenderer who qualifies the TECHNICAL BID will only be considered for opening of 

FINANCIAL BID, rest of the FINANCIAL BID will be rejected. Indian Institute of Technology 

(Indian School of Mines), Dhanbad reserves the right to reject any or all the tenders received. 

 

2.8 The following tender documents must be uploaded online 

Sl. 

No. 

Name of Documents 

(a)  Photocopy of PAN card. 

(b)  A tenderer shall produce annual turnover on works of the individual/firm/company 

from Chartered Accountant as per returns filed with Income Tax Department for the past 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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Sl. 

No. 

Name of Documents 

3 (three)  financial years ending 2023-24. Average Annual financial turnover during the 

last 3 (three) financial years, should be at least 30% of the estimated cost 

(c)  Photocopy of GST registration with latest monthly Return filed 

(d)  Experience of having successfully completed similar type of works during last 07 (Seven) 

years ending last day of previous month to the one in which applications invited should 

be either of: 

(i) One Work Order/Job of similar nature, value not less than 80% of Estimated Cost. 

(ii) Two Work Orders/Jobs of similar nature, value not less than 50% of Estimated 

Cost. 

(iii) Three Work Orders/Jobs of similar nature, value not less than 40% of Estimated 

Cost. 

(e)  Bidder needs to submit scan copy of EMD amount and hard needs to submitted before 

the stipulated date of submission EMD. 

(f)  Copy of registrations in ESIC and EPFO. 

(g)  Balance sheet, Profit and Loss Account for last three financial years ending 2023-24 

(h)  Bid capacity as per format in Annexure IV. 

(i)  Duly filled and signed copy of Annexure I, Annexure II and Annexure III. 

(j)  Copy of Valid Electrical Licence  

 

2.9 All the documents as specified in the tender document shall be scanned and uploaded to the 

etendering website within the period of tender submission. The original EMD should be 

submitted in the office of Executive Engineer , ECMU, IIT (ISM), Dhanbad, Police Line, 

Sardar Patel Nagar, Hirapur, Dhanbad, 826004 (Jharkhand). However, certified Hard copy 

of all the scanned and uploaded documents as specified in tender documents shall have to 

be submitted in two different envelop each for Technical and Financial bid written clearly 

on each envelop with a covering envelop clearly mentioning the work details on it by the 

lowest tenderer only within a week physically in the office of The Executive Engineer, 

Engineering Management and construction Unit, Indian Institute of Technology (Indian 

School of Mines) Dhanbad, Police Line, Sardar Patel Nagar, Hirapur, Dhanbad 826 004 

(Jharkhand). 

2.10 The tender submitted shall become invalid if: 

(i) The tenderer is found ineligible. 

(ii) The tenderer does not upload scanned copies of all the documents stipulated in the 

tender document including Proforma for earnest money deposit declaration. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the lowest tenderer 

in the office of tender opening authority. 

(iv) If a tenderer quotes does not quote any percentage above/below/at par on the total 

amount of the tender or any section/sub head in percentage rate tender, the tender 

shall be treated as invalid and will not be considered as lowest tenderer 

(v) Tenders received without EMD, GST and PF Registration (which are applicable) 

will be summarily rejected. Tenders will be opened on stipulated date and time in the 
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Office of Executive Engineer in presence of tenderers who may like to be present. The 

successful tenderers shall have to comply with provision of Contract Labour 

(Regulation & Abolition) act 1970 and rule appended there under if applicable to him. 

IIT (ISM) Dhanbad reserves the right to accept or reject or cancel any or all Tender(s) 

either in full or part thereof or to split up, if necessary. NIT is also displayed in website 

of the Institute www.iitism.ac.in.  

(vi) Hardcopy of EMD is not submitted within the stipulated period of submission. 

2.11 Clarification of Bids/ Shortfall Documents: During evaluation and comparison of bids, the 

Procuring Entity may, at his discretion, ask the bidder for clarifications on the bid. The 

request for clarification shall be given in writing by registered/ speed post, asking the 

tenderer to respond by a specified date, and also mentioning therein that, if the tenderer 

does not comply or respond by the date, his tender will be liable to be rejected. Depending 

on the outcome, such tenders are to be ignored or considered further. No change in prices 

or substance of the bid, including specifications, shall be sought, offered or permitted. No 

post-bid clarification at the initiative of the bidder shall be entertained. The shortfall 

information/ documents should be sought only in case of historical documents which pre-

existed at the time of the tender opening, and which have not undergone change since then. 

These should be called only on the basis of the recommendations of the TC. (Example: if the 

Permanent Account Number, GSTN number has been asked to be submitted and the 

tenderer has not provided them, these documents may be asked for with a target date as 

above). So far as the submission of documents is concerned with regard to qualification 

criteria, after submission of the tender, only related shortfall documents should be asked for 

and considered. For example, if the bidder has submitted a contract without its completion/ 

performance certificate, the certificate can be asked for and considered. However, no new 

contract should be asked for so as to qualify the bidder. 

2.12 The tender shall be awarded to L1 bidder only in case percentage/ item rate contract. The 

Institute reserves the right to accept or reject the tender at any stage, as deemed appropriate. 

 

 

 

 

Executive Engineer  

IIT (ISM) Dhanbad 

 

 

 

 

 

 

 

 

http://www.iitism.ac.in./
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SECTION 3 
 

GENERAL CONDITIONS OF CONTRACT 
 

(1) Interpretation 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, 

Tender, Special Conditions and Agreement, the following words shall have the 

meanings herein assigned to them except where the subject or context otherwise 

requires. 

 

(b) This contract shall comprise of the Articles of Agreement, General Conditions 

of Contract (GCC), Special Conditions of Contract (SCC), Additional Conditions 

Contract (ACC), the Schedule of Quantities, Specifications, Letter of Acceptance 

(LoA) of tender, work order and other documents mentioned in the contents 

sheet attached hereto and including those to which only reference is made 

herein. 

 

WORK OR WORKS: shall mean all work or works defined in Schedule of 

Quantities, Specifications and such other work or works as the Contractor may be 

entrusted with for carrying out under this contract. 

 

EMPLOYER: shall mean The Director, Indian Institute of Technology (Indian 

School of Mines) Dhanbad, IIT (ISM) Dhanbad, or any officer authorized by 

Director for the purpose. 

 

CONTRACTOR: shall mean the individual or Firm or Company, whether 

incorporated or not, undertaking the work and shall include the legal personal 

representative or such individual or the persons composing such Firm or Company 

or the successors of such Firm or Company and the permitted assignees of such 

individual or Firm or Firms or Company. 

 

SITE: shall mean the site of the contract works including any buildings and 

erections thereon and any other land adjoining thereto (inclusive) as aforesaid 

allotted by the Employer or the Engineer-In-Charge for the Contractor’s use. 

 

COMPENSATION: shall mean all sums payable by way of compensation under 

any of the conditions shall be considered as reasonable compensation without 

reference to the actual loss or damage sustained and whether or not any damage 

sustained, and whether or not any damage shall have been sustained. Words 

imputing persons include firms and corporations, words imputing the singular 

only also include the plural and vice versa where the context so required. 

 

INSTITUTE: shall mean Indian Institute of Technology (Indian School of Mines) 

Dhanbad, IIT (ISM) Dhanbad, having its registered office at Police Line, Sardar Patel 

Nagar, Hirapur, Dhanbad 826 004 (Jharkhand) in the state of Jharkhand and 
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includes a duly authorized representative of the Institute or any other person 

empowered in this behalf by the Institute to discharge all or any of its functions. 

 

CONTRACT: shall mean the Notice Inviting eTender and acceptance thereof and 

the formal Agreement, if any, executed between IIT (ISM) Dhanbad and the 

Contractor together with the documents referred to therein including these 

Condition with Appendices and any Special Conditions, including subsequent 

Amendments thereof, the Specifications, Drawings, Schedule of Quantities with 

Rates and Amounts and Schedule of Rates. All these documents taken shall be 

deemed to form one contract and shall be complementary to one another. 

 

DAY: shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

 

ENGINEER-IN-CHARGE: shall mean the Engineer-In-Charge officer appointed 

by the undertaking or his duly authorized representative who shall direct, supervise 

and shall be In-charge of the works for purpose of this contract. 

 

MARKET RATE: shall be the rate as decided by the Engineer-In-Charge on the 

basis of the cost of materials and labour at the site where the work is to be executed, 

plus the percentage mentioned in schedule to cover all overheads and profit. 

 

SCHEDULES(S): referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers issued  by the Institute or the standard schedule or 

rates prescribed by the Institute and the amendments there to issued previous day 

of the last date of submission of the tender. 

 

SITE: shall mean the lands and or other places on under in or through which the 

work is to be executed under the contract including any other lands or places which 

may be notified/indicated by or used for the purposes of the Contract. 

 

TEMPORARY WORKS: shall mean all temporary works of every kind required in 

or about the execution, completion and maintenance of the works. 

 

URGENT WORKS: shall mean any urgent measures which in the opinion of the 

Engineer-In-Charge-in-charge, become necessary during the progress of the works 

to obviate any risk of accident or failure. 

 

WEEK: shall mean 07 (Seven) days without regard to the number of hours worked 

any day in that week. 

 

WORKS: shall mean the works to be executed in accordance with the contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered 

or substituted works or temporary and urgent works as required for performance 

of the contract. 
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(2) Contract Documents 

The Contractor shall be handed over one set of contract document after signing the 

Contract Agreement with IIT (ISM) Dhanbad. He will be required to submit minimum 

one original to IIT (ISM) Dhanbad. He shall keep one copy of the documents at the site in 

good order and the same shall at all reasonable times be available for inspection and use 

by the Engineer-In-Charge, his representative or by other Inspecting Officer. 

 

(a) None of these documents shall be used by the Contractor for any purpose other than 

that of this contract. 

 

(b) The Contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with contract are aware that the Indian Official Secret Act 

1925 (XIX of 1923) applied to them and shall continue so to apply even after the 

execution of such works under the contract. 

 

(3) Works to be Carried Out 

The Contractor acknowledges that this bid contained all of the information required, 

in the invitation to bid, specifically the Contractor’s Percentage Price for the work to 

be performed. The Contractor agrees that prices as awarded include any and all cost 

components including profits, overhead charges and other costs, including but not 

limited to labour, materials, tools, equipment, insurance, transportation facilities and 

plant not specified to be furnished by the Institute or others. The descriptions given 

in the schedule of quantities shall, unless otherwise stated, be held to include waste 

on materials, carriage and cartage, carrying in return of empties, hoisting, setting, 

fitting and fixing in position and all other labours necessary in and for the full and 

entire execution and completion as aforesaid in accordance with good practice and 

recognized principles, in a work like manner, to   the full satisfaction of the Engineer-

In-Charge. 

 

(4) Inspection of site 

The Contractor shall inspect and examine the site and its surroundings and shall 

satisfy himself before submitting his tender as to the nature and location of the work, 

the general and local conditions, particularly those bearing upon transportation, 

disposal, handling and storage of materials, quantities and nature of work and 

availability of materials, equipment, labour, water and electric power, roads and 

uncertainties of whether or other physical conditions on the project, the sub-soil 

conditions, the character of equipment, plant and facilities needed. The Contractor 

must also acquaint himself with all necessary information as to risks, contingencies 

and other circumstances which may influence or affect his tender. No extra charges 

consequent on any misunderstanding or otherwise shall be allowed. 

 

(5) Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial 

and workmanlike manner both as regards material and otherwise in every respect in 

accordance with the specifications. The Contractor shall also conform exactly and 
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faithfully to the design, drawings and instructions given in the respect of the work by 

the Engineer-In-Charge. The Contractor shall be furnished free of charge one copy of 

such specifications and all such designs, drawings and instructions as are not 

included in the printed publications. 

 

(6) Contractor to provide everything necessary 

(a) The Contractor shall provide at his own cost, wherever applicable, all materials 

including Cement & Steel, plants, tools, appliances, implements, ladders, 

scaffolding, temporary works, etc. requisite or proper for the execution of the 

work whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or which may be 

necessary for the purpose of satisfying or complying to the requirements of 

Engineer-In-Charge, as to any manner as to which under these conditions he is 

entitled to be satisfied together with carriage therefore to and from the work. The 

Contractor shall also supply without charge the requisite number of persons with 

means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurement or examination at any time 

and from time to time of the work or materials. Failing his/her so doing, the 

same may be provided by the Engineer-In-Charge at the expense of the Contractor 

and the expenses may be deducted from any money due to the Contractor under 

the contract and/or from his Security Deposit. 
 

(b) The Contractor shall provide himself, if applicable, with requisite quantity and 

quality of water for carrying out the works at his own cost. If, however, piped 

water is supplied by the Employer, the Contractor shall pay for the water at one 

percent of the total cost of the work done except on Electrical work, Air- 

conditioning work and Furniture work. The Contractor shall make his own 

arrangement for water connection and laying of further pipelines from the 

source of supply of the Employer. It should be clearly understood that the 

Employer does not guarantee to maintain un-interrupted supply of water and it 

will be incumbent on the part of the Contractor to make alternative arrangement 

of water at his own cost in the event of any temporary break-down in the water 

mains so that the progress of work is not held up for want of water. No claim as 

damages or refund of water charges will be entertained on account of such break-

downs. However, if the Contractor is permitted to make his own arrangement to 

draw water from a well, hand-pump, or natural river or pond of the Employer, 

no charges will be made for the water drawn from the same, but the Contractor will 

make good any damage done to the installations and ensure that the quality of 

water used in the work is conforming to BIS codes and provide for any treatment 

at his own cost. 
 

(c) Subject to availability the Employer may supply power at only one point from 

where the Contractor shall make his own arrangement for distribution including 

provision of electric meters, switches, fuses etc. at his own cost. These shall be 

in the custody of the Employer. If there is any hindrance caused to other works, 

the Contractor shall reroute or remove such temporary lines without any extra 

cost. Such temporary lines shall be removed after the completion of work. The 
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cost of power consumed by the Contractor shall be payable to the employer at 

rates fixed by the Employer, which would be deducted from the running account 

bills. However the Employer does not guarantee the supply of power and no 

compensation for any failure or short supply of power shall be entertained. 

(7) Authorities, Notices and Patents 

(a) The Contractor shall conform to any regulations and bye-laws of any 

corporation and of any electricity supply company and authorities with whose 

systems, the structure is proposed to be connected, and shall before making any 

variations from the drawing and specifications that may be necessitated for so 

conforming by giving written notice to the Engineer-In-Charge specifying the 

variations proposed to be made, the reasons for making it and apply for 

instructions thereon. If the compliance with this clause involves any extra work 

not included in this contract, he shall specify these items of work and the 

allowance of extra payment required on their account. 

(b) The Contractor shall give all notices required by the said regulations or bye-laws 

to be given to any Authority and pay to such Authority or to any public office 

all fees that may be chargeable in respect of the works and lodge the receipts 

with the bill to the Engineer-In-Charge for reimbursement. 

 

(8) Rates to include all Taxes 

Rates quoted by the Contractor shall include Goods and Services Tax and all other 

taxes in respect of this contract. The Employer shall not entertain any claim 

whatsoever in this respect. Tendered rates are inclusive of all taxes and levies payable 

under the respective statutes. However pursuant to the Constitution (Forty Sixth 

Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after the date 

of receipt of tenders and the Contractor thereupon necessarily and properly pays such 

taxes/levies the Contractor shall be reimbursed the amount as per the rules on 

producing proof of payment so made provided such payments, if any, is not in the 

opinion of the Employer (whose decision shall be final and binding) attributable to 

delay in executing of work within the control of the Contractor. 

 

(9) Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of the tender for the works and the rates and the prices 

quoted in the schedule of items, which rates and the prices shall, except as otherwise 

provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

 

(10) Discrepancies and Adjustment of Errors 

(a) The several documents forming the contract are to be taken as complementary 

to and shall be read in conjunction with each other and mutually explanatory of 

one another. In case of any conflict of meaning between the Special Conditions 

of Contract and the General Conditions of Contract, the provisions of Special 

Conditions of Contract shall override the corresponding provisions of General 

Conditions of Contract. Similarly where the description of any item of work in 
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the Tender Schedule differs from the Specifications, the description given in the 

Schedule of Quantities read with preamble shall have over riding effect. 

 

 

(b) If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document. 

 

(c) Any error in Description, Quantity or Rate in Schedule of Quantities or any 

omission there from shall not vitiate the contract or release the Contractor from 

the execution of the whole or any part of the works comprised there in according 

to drawings and specifications or from any of his obligations under the contract. 

 

(d) If any discrepancy between the rates given by the Contractor in words and 

figures or in the amount worked out by him in the schedule of quantities and 

general summary is found, the same shall be adjusted in accordance with the 

following rules: 

 In the event of a discrepancy between words and figures quoted by a 

tenderer, the description in words shall prevail. 

 In the event of an error occurring in the amount column of schedule of 

quantities as a result of wrong extension of the unit rate and quantity, the 

unit rate shall be regarded as firm and the amount shall be amended on 

the basis of the rate. 

 All errors in totaling in the amount column and carrying forwarded totals 

shall be corrected. 

 The totals of various sections of schedule of quantities amended shall 

carried over to the general summary and the rendered sum amend 

accordingly. The tendered sum so altered shall, for the purpose of the 

tender, be substituted for sum originally tendered and considered for 

acceptance instead of the original sum quoted by the tenderer. Any 

rounding off of totals in various sections of schedule of quantities or in 

general summary by the tenderer, shall be ignored. 

(11) Materials 

(a) All materials to be provided by the Contractor shall be in conformity with Technical 

Specifications and relevant Indian Standard Codes. All the Contractor’s materials 

shall be inspected and passed by the Engineer-In-Charge-In-Charge, before their use 

in the works. Institute official shall be entitled at any time to inspect and examine 

any materials to be use in or on the works, either on the site or at factory        or 

workshop or other place(s) where such materials are assembled fabricated 

manufactured or any place(s) where these are laying or from where these shall be 

obtained and the Contractor shall, if required by the Engineer-In-Charge-In-Charge 

samples of materials proposed to be used in the works. 

 

(b) The Contractor shall at his own expense supply to the Engineer-In-Charge-In-

Charge samples of materials proposed to be used in the works. 
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(c) A list of Preferred Makes of Material is enclosed (Section 11). The list is indicative 

only and not exhaustive. 

 

 

 

(12) Testing of Materials 

The Contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

stipulated in the specifications and by statutory authority at his own cost. The Employer 

has the right to appoint the testing authorities. In case, Engineer-In-Charge desires 

testing of materials from the testing authorities, the Contractor shall arrange for the 

same. The testing fee of the testing authorities shall be borne by the Department, if the 

tested materials are found to be conforming to laid down specifications. In case after 

testing the materials are not found as per specifications, then the testing fees shall be 

borne by the Contractor. Failing his so doing, the same shall be provided by the 

Engineer-In-Charge at the expense of the Contractor and the expenses shall be 

deducted from any money due to the Contractor under the contract and/or from the 

Security Deposit or proceeds thereof or of a sufficient portion thereof. 

 

(13) Contractor's Engineer/Foreman and Workmen 

(a) The Contractor shall give all necessary personal superintendence during the 

execution of the work and as long thereafter as the Engineer-In-Charge may 

consider necessary until the expiration of Defects Liability Period. The 

Contractor shall employ competent Site Engineer/Foreman as detailed in 

‘Special Conditions’ and as approved by the Engineer-In-Charge whose 

qualification must conform to the requirement specified by the Engineer-In-

Charge who shall be constantly in attendance of the work while the men are at 

work. Any directions, explanations, instructions or notices given by the Engineer-

In-Charge to such Site Engineer or Foreman or any other authorized agent shall 

be held to be given to the Contractor. In case, Contractor fails to provide 

Engineer-In-Charge as given in Special Conditions, the Employer shall have 

right to appoint the necessary Engineer-In-Charge personnel requisite staff 

needed for proper Supervisor of work at the cost of Contractor for the period of 

currency of contract inclusive of Defect Liability Period. 

 

(b) The Contractor shall on the request of the Engineer-In-Charge immediately 

dismiss from the works any person employed thereon who may in the opinion 

of the Engineer-In-Charge be unsuitable or incompetent or who may in the 

opinion of the Employer misconduct himself. 

 

(14) Deviation/Variations Extent and Pricing 

 

The Engineer-in-Charge with the approval of the Employer shall have power (i) to make 

alteration in, omissions from, additions to or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of non-
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availability of a portion of the site or for other reasons and the contractor shall be bound to 

carry out the works in accordance with any instruction given to him in writing signed by 

the Engineer-in-Charge and such alterations, omissions, additions or substitutions   shall 

form part of the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified above 

as part of the works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as hereafter 

provided.  

 

The completion cost shall in no case, exceed 1.5 times the contract amount. Contractor will 

devise a system to keep a watch on quantum of work taken up vis-à-vis balance items 

required to complete defined scope of work and will give the alerts to Engineer-in-Charge 

before taking up extra items, deviations so that completion cost does not exceed above limit. 

Work executed beyond above limit shall neither be recorded nor be paid. Engineer-in-

Charge will verify and confirm the alerts before assigning deviations and/or extra items to 

the contractor. If additional work(s) is required to complete defined scope of work beyond 

the above limit then Engineer-in-Charge may take up such work separately. The contractor 

will not have any claims whatsoever on this account. 

 

14.1 The time for completion of the work shall, in the event of any deviations and extra 

items resulting in additional cost over the contract amount, be extended if requested by 

the contractor, as follows: 

(i) In the proportion which the additional cost of the work, bears to the original 

contract amount plus 

(ii) 25% of the time calculated in (i) above. 

 

14,2 Deviations, Extra Item and Pricing 

Extra items are those items which are not available in the contract. 

a. Non Schedule Extra Items are those items which are not available in the standard schedule of 

rates, mentioned in Schedule F; 

b. Scheduled Extra Items are those items which are available in the standard schedule of rates, 

mentioned in Schedule F. 

a. Non Schedule Extra Item(s) – The Contractor shall within 15 days of receipt of order to 

execute extra item(s) or occurrence of the item(s) submit analysis of rate of extra item(s) based 

on the rate(s) available in the basic rate of standard schedule of rates, mentioned in Schedule F 

and rate(s) of the material(s) based on tax paid bills which are not available in the standard 

schedule of rate. For this purpose, the basic rate of the material(s) available in schedule of rate(s) 

will be enhanced or reduced by the applicable cost index, as the case may be. 

The rate (s) of the material(s) which are not available in standard schedule of rates, mentioned 

in Schedule F shall be based on the tax paid bills for the material(s) as defined in the 

manufacturer’s specification.  
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Material rate(s) from the standard schedule of rates, mentioned in Schedule F shall be given 

priority in the analysis of rate (s). The rate of the extra item will be 

I. Analyzed rate(s) as above multiplied by (contract amount divided by estimated cost put 

to tender), if tendered amount is below the estimated amount put to tender 

II. Analyzed rate, if the contract amount is above the estimated amount put to tender 

 

Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and binding. 

Where the contractor submits analysis of rate(s) of extra item(s) in the manner prescribed above, 

the Engineer-in-Charge shall, within 60 days of the receipt of the analysis of rate, after giving 

consideration to the analysis of rate and other documents submitted by the contractor, 

determine the rate(s) of extra item(s). The contractor shall be paid in accordance with the rate(s) 

so determined. 

However, provisional rate(s) on the basis of invoice will be allowed by the Engineer-in-charge. 

Invoice shall be accepted only for material(s) not available in the standard schedule of rates, 

mentioned in Schedule F. The contractor while submitting the tax paid bill of purchased 

material(s) shall ensure that the rate(s) of material(s) are reasonable and lowest available in the 

market. If Engineer-in-charge feels rates in tax paid bills submitted by the contractor are not 

reasonable then he can modify the rate(s) after giving a notice to the contractor. Engineer-in-

charge is the final authority to decide applicable rate(s) of material(s). 

b. Scheduled Extra Item(s) –  

i. For percentage rate tender, the extra item(s) shall be paid as per the standard schedule of rate, 

enhanced or reduced by the applicable cost index and further enhanced or reduced by the 

percentage above/below quoted by the contractor or estimated cost put to tender. 

ii. For item rate tender, the extra item(s) shall be paid as per the standard schedule of rate, 

enhanced or reduced by the applicable cost index and multiplied by (contract amount divided 

by the estimated cost put to tender) 

c. Deviations, Deviated quantities and Pricing 

In the case of contract items which exceed the limit laid down in Schedule F, the contractor may 

within 15 days of the receipt of order or occurrence of the excess, claim revision of rates, 

supported with proper analysis of rates and other documents, as per procedure described in 

14.2 a and b as applicable, for the quantities in excess of the above-mentioned limit. The 

Engineer-in-Charge shall within 60 days of receipt of the claims after giving consideration to 

the analysis of rates and other documents submitted by the contractor, determine the rates and 

the contractor shall be paid in accordance with the rates so determined. In case the contractor 

fails to submit his claim for revision of rates within 15 days of receipt of order or occurrence of 

the excess, the Engineer-in-Charge shall determine the rate(s) of such items in accordance with 

para 14.2 (a) and (b) without giving any notice to the contractor.  

The rates so determined by the Engineer-in-Charge shall be final and binding. The rate(s) of 

extra items and deviated items so determined by the Engineer-in-Charge shall be final and 

binding on the contractor. 



 

 

 

 

   P a g e  | 25 
 

14.3 The cost of any operation incidental to or necessarily has to be in contemplation of 

tenderer while quoting filing tender, or necessary for proper execution of the item included 

in the Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, shall be 

deemed to be included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

 

14.4 Latest available Cost Index at the time of beginning of execution of extra item and 

deviation shall be used in sub clauses 14.2 (a, b and c) for calculation of rates of extra items. 

14.5 Labour rates will be based on latest available circulars issued by Central or State Govt. 

whichever are applicable for the work. 

 

(15) Faulty materials, Workmanship and Defects after completion 

(a) The Engineer-In-Charge shall have powers to require the removal from the site of 

all materials and work which in his opinion are not in accordance with 

specifications and in case of default, the Engineer-In-Charge shall be at liberty to 

employ other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials to 

be substituted thereof and in case of default the Engineer-In-Charge may cause 

the same to be supplied and all costs which may attend such removal and/or 

substitution are to be borne by the Contractor. 

 

(b) If it shall appear to the Engineer-In-Charge or to the Employer based on 

audit/technical examination, that any work has been executed with unsound, 

imperfect, or unskillful workmanship or with materials of any inferior 

description or that any materials or articles provided by him for the execution 

of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, any defects, shrinkage or other 

faults which may appear within the defects liability period of Thirty Six Months 

from the date of completion arising in the opinion of the Engineer-In-Charge, 

the Contractor shall on demand in writing which shall be made within Thirty 

Six Months of the completion of the work from the Engineer-In-Charge 

specifying the work, materials, articles defects or other faults complained of 

notwithstanding that the same may have been passed, certified and paid for, 

forthwith rectify, or remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles 

at his own cost. In case of any such failure, the Engineer-In-Charge may rectify 

or remove or re-execute the work or remove and replace with others, the 

material or articles complained of as the case may be at the risk and cost in all 

respects of the Contractor. 
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(c) In lieu of rectifying the work not done in accordance with the contract, the 

Employer may, allow such work to remain, and in that case make allowance for 

the difference in value, together with such further reduction as in his opinion 

may be reasonable. However, this will not cover those works which are not 

technically acceptable. 

 

(d) Provided always that nothing in this clause shall relieve the Contractor from his 

liability to execute the works in all respects in accordance with the terms and 

conditions of this contract, or from his liability to make good all defects. 

 

 

 

(16) Works to be open for inspection 

(a) All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-

In-Charge and the Contractor shall at all times during the usual working hours, 

and at all other times at which reasonable notice of the intention of the Engineer-

In-Charge to visit the works shall have been given to the Contractor, either 

himself be present to receive order and instruction or have a responsible agent 

duly accredited in writing present for that purpose. 

 

(b) The Contractor shall give not less than seven days’ notice in writing to the 

Engineer-In-Charge before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up or placed beyond 

the reach of measurement and shall not cover up and place beyond the reach of 

measurement, any work without the consent in writing of the Engineer-In-

Charge and the Engineer-In-Charge shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or the Engineer-

In-Charge's consent obtained, the same shall be uncovered at the Contractors 

expense or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

 

(17) Assignment or Sub-letting 

(a) The contract shall not be assigned or sublet without the written approval of the 

Employer. And if the   Contractor shall assign or sub-let his contract or attempt to 

do so or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so or if any bribe, gratuity or gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the Contractor or any of 

his/her servants or agents to any person in the employment of the Employer 

in any way relating to his office or employment, or if any such employee or 

person shall become in any way directly or indirectly interested in the contract, the 

Employer shall have the power to adopt any of the courses specified under clause 

21 as may be best suited to the interest of the Employer and in the event of any of 
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the courses being adopted the consequences specified in the said clause shall ensue. 

 

(b) Where the Contractor is a partnership firm, the approval in writing of the Employer 

shall be obtained before any changes in the constitution of the firm. Where the 

Contractor is an individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained before the Contractor enters into 

any partnership agreement hereunder the partnership firm would have the right to 

carry out the work hereby undertaken by the Contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned or 

sublet in contravention of clause 17(a) and the same action may be taken and the 

same consequences shall ensue as provided in the said clause 17(a). 

 

(18) Indemnifying against damages to persons, property and statutes 

The Contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence 

on his part. No hindrance shall be caused to traffic during the execution of work. 

(a) The Contractor shall be responsible for all injury to persons, animals or things, and 

for all damage, whether such injury or damage arises from carelessness or accident 

in any way connected therewith. This clause shall be held to include inter alia any 

damage due to causes as aforesaid to work, building (whether immediately adjacent 

or otherwise) and to roads, streets, footpaths, bridges or ways as well as all 

damage caused to the buildings and works forming the subject of this contract 

by inclemency of weather. The Contractor indemnifies the Employer and holds 

him harmless in respect of all expenses arising from such injury or damages as 

aforesaid and also in respect of any award of compensation or damage 

consequent upon such claim including legal costs. 

 

(b) The Contractor shall reinstate all damage of every sort mentioned in this clause, 

so as to deliver the whole of the contracted works complete and perfect in every 

respect and so as to make good and otherwise satisfy all claims for damage as 

aforesaid to the property of third parties. 

 

(c) The Contractor also indemnifies the Employer against all claim which may be 

made upon the Employer for acts during the currency of this contract by an 

employee or representative of an employee of the Contractor or any sub-

Contractors, employed by him, for any injury to or loss of life, of such employees, 

or for compensation payable under any law for the time being in force to any 

workmen or to the representative, of any deceased or incapacitated workmen. 

 

(d) The Contractor also indemnifies the Employer against all claims which may be 

made upon the Employer for acts during the currency of this contract by the 

Central/State Government or local Municipal authorities for the noncompliance 

of any laws, regulations, rules pertaining to wages act, safety act in force and any 

amendments thereof in respect of all labour and apprentices directly or indirectly 

employed in the work under this contract. 
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(e) The Employer shall be at liberty and is hereby empowered to deduct the amount 

of any damages, compensation costs, charges and/or expenses arising or 

accruing from or in respect of any such claim and/ or damages as aforesaid 

from any sum or sums due or to become due to the Contractor or Security 

Deposit. 

 

(f) The Contractor shall indemnify the Employer against any action, claim or 

proceedings relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of 

any claims made under or action brought against the Employer in respect of any 

such matters as aforesaid, the Contractor shall be immediately notified thereof and 

the Contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from. Provided that the Contractor 

shall not be liable to indemnify the Employer if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order passed 

by the said Employer or his authorized representative. 

 

(19) Lien in respect of claim in other contracts 

(a) Any sum of money due and payable to the Contractor including the Security 

Deposit under the contract may be, withheld or retained by way of lien by the 

Employer or Government or any other contracting person or persons against any 

claim of the Employer or Government or such other persons in respect of payment 

of a sum of money arising out of or under any other contract made by the 

Contractor with the Employer or Government or with such other persons. 

 

(b) It is agreed term of contract that the sum of money so withheld or retained under 

this clause by the Employer will be kept withheld or retained as such by the 

Emp1oyer or till his claim arising out of in the same contract or any other contract 

is either mutually settled or determined by the Arbitrator if the contract is 

governed by arbitration clause or by the competent court as the case may be, and 

that the Contractor shall have no claim for interest or damages whatsoever on 

this account or any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the Contractor. 

 

(20) Withholding and lien in respect of Sums claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the Contractor, the Employer shall be entitled to 

withhold and also have a lien to retain such sums or sums in whole or in part 

from the security deposit, if any deposited by the Contractor and for the purpose 

aforesaid, the Employer shall be entitled to withhold the security deposit, if any 

furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security deposit 

being insufficient to cover the claimed amount or amounts or if no security 
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deposit has been taken from the Contractor, the Employer shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount or 

amounts referred to above, from any sum or sums found payable or which at any 

time thereafter may become payable to the Contractor under the same or any other 

contract with the Employer or any contracting person pending finalization or 

adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money so withheld or retained 

under the lien referred above by the Employer will be kept withheld or retained as 

such by the Employer till the claim arising out of or under the contract is determined 

by the Arbitrator (if the contract is governed by the arbitration clause) or by the 

competent court as the case may be and that the Contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the 

Contractor. For the purpose of this clause, where the Contractor is a partnership 

firm or a limited company the Employer shall be entitled to withhold and also have 

a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum payable to any Partner/limited company as the case may be, whether 

in his individual capacity or otherwise. 

 

(b) The Employer shall have the right to cause an audit and technical examination of 

the works and the final bills of the Contractor including all supporting vouchers, 

abstract etc., to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been over paid in 

respect of any work done by the Contractor under the contract or any work claimed 

by him to have refund the amount of over-payment and it shall be lawful for the 

Employer to recover the same from him in the manner prescribed in sub-clause(a) 

of this clause or in any other manner legally permissible; and if it is found that 

the Contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under- 

payment shall be duly paid by the Employer to the Contractor. 

 

Provided that the Employer shall not be entitled to recover any sum overpaid, 

nor the Contractor shall be entitled to payment of any sum paid short where 

such payment has been agreed upon between the Employer on the one hand 

and the Contractor on the other hand, under any term of contract permitting 

payment for work after assessment by the Employer. 

 

(21) In-case of death of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

Contractor dies, the Employer shall have the option of terminating the contract 

without compensation to the Contractor. 

(22) Sub-Contractors 

The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The Contractor is to afford all 

reasonable facilities to all Sub-Contractors, Specialists, Merchants, Tradesmen and 
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others who may at any time be appointed by the employer for executing any work 

supplying any goods relating to the constructions; servicing, equipping or furnishing 

of the work under this contract. 

 

(23) Labour Laws 

(a) The Contractor shall employ both skilled and un-skilled labour in sufficient 

numbers to maintain the required rate of progress and quality to ensure 

workmanship of the degree specified in the contract agreement and to the 

satisfaction of the Engineer-In-Charge-in-charge. 

 

(b)   The Contractor shall pay to the labour wages not less than fair wages as defined in 

the contract, Labour (Regulation and Abolition) Act, 1970 and Rules made there 

under. 

 

 

(c) The Contractor shall in respect of labour employed by him comply with or cause to 

be complied with the contract   Labour (Regulation and Abolition) Act, 1970 and 

Rules made there under in regard to all matters provided therein. 

 

(d) The Contractor shall comply with the provisions of the payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employers Liability Act, 1938, Workmen’s 

Compensation Act, 1948 or any modifications there of or any other law relating 

thereto and rules made there under from time to time. 

 

(e) The Contractor shall be liable to pay His Contribution and the Employee’s 

Contribution to the Employees’ State Insurance Scheme in respect of all labour 

employed by him for the execution of the contract, in accordance with the provision 

of the Employees State Insurance Act, 1948 as amended from time to time and as 

applicable in this case. In case the Contractor fails to submit full details of his 

account of labour employed and the contribution payable, the Engineer-In-Charge 

shall recover from the running bills of Contractor and amount of contribution as 

assessed by him. The amount to recover shall be adjusted against the actual 

contribution payable under Employees State Insurance Scheme. 

 

(f) The Engineer-In-Charge shall on a report having been made by an inspecting staff 

defined under the Contract Labour (Regulation and Abolition Act, 1970) and Rules 

made there under, have the power to deduct the moneys due to Contractor may 

sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non- fulfillment of the conditions of the contract for 

the benefit of workers, non-payment of wages or of deductions made from their 

wages which are not justified by the terms of the contract or non-observance of the 

said Act. 

 

(g) The Contractor shall indemnify the Institute against any payment to be made under 

and for observance of the Contract Labour (Regulation and Abolition Act, 1970) and 

Rules made there under without Prejudice to his right to claim indemnity from his 
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Sub-Contractors. 

 

(24) Model rules for labour welfare 

(a) The Contractor shall at his own expense comply with or cause to be complied with 

model rules for Labour Welfare as provided under the rules framed by the 

appropriate government from time to time for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the 

works. In case the Contractor fails to make arrangements as aforesaid the Engineer-

In-Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

 

(b) Failure to comply with model rules for Labour Welfare, Safety Code or the 

provisions relating to report on accidents and to grant maternity benefits to female 

workers shall made the Contractor liable to pay to the Institute as liquidated 

damages an amount not exceeding Rs. 50 for each default or materially incorrect 

statement.   The decision of the Engineer-In-Charge in such matters based on reports 

from the inspecting officers, shall be final and binding and deductions for recovery 

of such liquidated damages may be made from any amount payable to the 

Contractor. 

(c) The Contractor shall not be permitted to enter on (other than for inspection purpose) 

or take possession of the site until instructed to do so by the Engineer-In-Charge-in-

charge in writing. The portion of the site to be occupied by the Contractor shall be 

indicated by the Engineer-In-Charge at site and the Contractor shall on no account 

be allowed to extent him operations beyond these areas. 

 

(d) In respect of any land allotted to the Contractor for purpose of or in connection with 

the contract, the Contractor shall be a license subject to the following and such other 

terms and condition as may be imposed by the licenser. 

 

(e) The Contractor shall provide, if necessary of if required on the site, all temporary 

access there to and shall later, adapt and maintain the same as required from time 

to time and shall take up and clear them away as and when no longer required and 

as when ordered by the Engineer-In-Charge and make good all damage done to the 

site. 

 

(25) Side Drainage 

All water which may accumulate on the site during the progress of the works or in 

trenches and excavations shall be removed from the site to the satisfaction of the Engineer-

In-Charge and at the Contractors’ expense. The Contractor shall note at any time do, cause 

or permit any nuisance on the site or do anything which shall cause unnecessary 

disturbance or inconvenience to owners, tenants of occupiers of other properties near the 

site and to the public generally. 

 

(26) Materials obtained from excavation 

Materials of any kind obtained from excavation on the site shall remain the property of 

the Institute   and shall be disposed of as the Engineer-In-Charge may direct. 
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(27) Treasure Trove, Fossils, etc. 

All fossils, coins, articles of value or antiquity and structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute 

property of the Institute  and the Contractor shall take reasonable precautions to prevent 

his workmen or any other person from removing or damaging any such article or thing 

and shall immediately open discovery thereof and before removal acquaint the Engineer-

In-Charge and obtain his directions as to the disposal of the same at the expense of the 

Institute.   

 

(28) Protection of trees 

Tree designated by the Engineer-In-Charge shall be protected from damage during the 

course of the works and earth level within 1 meter of each such tree shall not be changed. 

Where necessary, such trees shall be protected by providing temporary fencing. 

 

(29) Watching and Lighting 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer-In-Charge for the 

protection of the works or for the safety and convenience of these employee on the works 

or the public. 

 

(30) Liquidated Damages and Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed 

by the Contractor and shall be deemed to be the essence of the contract on the part 

of the Contractor. The work shall throughout the stipulated period of the contract 

be proceeded with all due diligence and the Contractor shall pay as compensation 

an amount equal to ½ (Half) % or such smaller amount as the Employer (whose 

decision in writing shall be final) may decide on the amount of the whole work as 

shown in the agreement, for every week that the work remains non-commenced or 

unfinished after the proper dates subject to a maximum of 10 (Ten) % of the contract 

value. 

 

(b) And further to ensure good progress during the execution of the work, the 

Contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month (save for special jobs) to complete 1/8th  (One-Eighth) of the 

whole of the work before 1/4th (One-Fourth) of the whole time allowed under the 

contract has elapsed; 3/8th (Three-Eighth) of the work before ½ (One-Half) of such 

time has elapsed, and 3/4th (Three-Fourth) of the work before 3/4th (Three-Fourth) 

of such time has elapsed. However, for special jobs if a time schedule has been 

submitted by the Contractor and the same has been accepted by the Employer, the 

Contractor shall comply with the said time schedule. In the event of the Contractor 

failing to comply with this conclusion, he shall be liable to pay as compensation an 

amount equal to half per cent or such smaller amount as the Employer (whose 

decision in writing shall be final) may decide on the said cost of the work for every 

week that the due quantity of work remains incomplete. Provided that the entire 

compensation to be paid under the provisions of this clause shall not exceed ten 

percent on the cost of the work as shown in the agreement. 
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(c) In case no compensation has been decided by the authority in Schedule 'F' during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time, the net period 

for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified 

extended period, if any delay occurs by events under sub clause 31 d, the contractor 

shall be liable to pay compensation for such delay. Provided that compensation 

during the progress of work before the justified extended date of completion for 

delay under this clause shall be for non-achievement of sectional completion or part 

handing over of work on stipulated/justified extended date for such part work or if 

delay affects any other works/services. This is without prejudice to right of action 

by the Engineer in Charge under clause 29 for delay in performance and claim of 

compensation under that clause. 
 

 

 

 

 

 

 

(31) Damage to works in consequence of hostilities or war-like operations 

(a) The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the Contractor until the work has been delivered 

to the Employer and a certificate from him to that effect obtained. In the event of 

the work or any materials properly brought to the site for incorporation in the 

work being damaged or destroyed in consequence of hostilities or war-like 

operations, the Contractor shall, when ordered in writing by the Employer, 

remove any debris from the site, collect and properly stack or remove in store all 

serviceable materials salvaged from the damaged work and shall be paid at the 

contract rates in accordance with the provision of this agreement for the work 

of clearing the site of debris, stacking, removal of serviceable materials and for 

the reconstruction of all works ordered by the Employer such payment being in 

addition to compensation up to the value of the work originally executed before 

being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for the compensation shall be 

assessed by the Employer. The Contractor shall be paid for the damage/ 

destruction suffered and for restoring the material at the rates based on the analysis 

of rates tendered for in accordance with the provision of this agreement. The 

certificate of the Employer regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on the 

Contractor. 
 

(b) Provided always that no compensation shall be payable for any loss in 
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consequence of hostilities or war-like operations: 

 Unless the Contractor had taken all such precautions against Air Raid as 

are  deemed necessary by the A.R.P. Officers or the Employer 

 For any materials etc., not on the site of the work or for any tools and plant, 

machinery, scaffolding, temporary buildings and other things not intended 

for the work. 

(c) In the event of the Contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Employer. 

 

(32) Extension of Time 

(a) If the Contractor shall desire an extension of time for the completion of the work 

on the grounds of his having been unavoidably hindered in its execution or any 

other ground, he shall apply in writing to the Employer within thirty days of the 

date of hindrance on account of which he desires extension as aforesaid, and the 

Employer shall, if in his opinion (which shall be final) reasonable grounds 

shown therefor, authorize such extension of time if any, which may, in his 

opinion, be necessary or      proper. 

 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing 

to variations the Contractor shall be entitled to ask for extension of time in 

proportion to the increased value of work. 

 

(c) If in case, performance security is submitted in the form of bank guarantee, then 

the Contractor should make a request for extension of time only after the firm 

has got validity of Bank Guarantee extended suitably. 

 
(d) If the work(s) be delayed by: - 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v)  delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge in executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the Engineer-

in- Charge is beyond the Contractor's control.  
 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavours to prevent or make good the delay 

and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause d. 

(e) In case the work is hindered by the Department or for any reason / event, for which the 

Department is responsible, the authority as indicated in Schedule 'F' shall, if justified, 

give a fair and reasonable extension of time and reschedule the mile stones for 
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completion of work Such extension of time or rescheduling of milestone/s shall be 

without prejudice to any other right or remedy of the parties in contract or in law; 

provided further that for concurrent delays under this sub clause and sub clause d to 

the extent the delay is covered under sub clause 5.2 the contractor shall be entitled to 

only extension of time and no damages. 

(f) Request for rescheduling of Milestones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay indicating the period by which rescheduling 

of milestone/s or extension of time is desired.  

(g) In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable 

extension of time for completion of work or reschedule the milestones. Engineer -in- 

Charge shall finalize/ reschedule a particular milestone before taking an action against 

subsequent milestone. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule 'F' in writing, 

within 21 days of the date of receipt of such request from the Contractor. In event of 

non-application by the contractor for extension of time E-in-C after affording 

opportunity to the contractor, may give, supported with a programme (as specified 

above), a fair and reasonable extension within a reasonable period of occurrence of the 

event. 

(h) In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the contractor for reasons beyond the events mentioned in clauses above and beyond 

the justified extended date, the Engineer-in-Charge may grant extension of time 

required for completion of work without rescheduling of milestones. The contractor 

shall be liable for levy of compensation for delay for such extension of time. 

(33) Suspension of work by Contractor 

(a) The Employer may without prejudice to his right against the Contractor in 

respect of any delay or inferior workmanship or otherwise or to any claims for 

damages in respect of any breaches of the contract and without prejudice to any 

rights or remedies under any of the provisions of this contract or otherwise and 

whether the date for completion has or has not elapsed by notice absolutely 

determine the contract in any of the following cases: 

(i)     If the Contractor having been given by the Engineer-In-Charge a notice to 

rectify, reconstruct or replace any defective work or that the work is being 

performed in any inefficient or otherwise improper or un workman-like 

manner shall omit to comply with the requirements of such notice for a 

period of seven days thereafter or if the Contractor shall delay or suspend 

the execution of the work so that in the judgment of the employer (which 

shall be final and binding) he/she will be unable to ensure completion of 

the work by the date for completion or he/she has already failed to 

complete the work by that date. 

 

(ii)    If the Contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a receiver or 

a manager on behalf of a creditor shall be appointed or if circumstances 

shall arise which entitle the court of creditor to appoint a receiver or a 

manager or which entitle the court to make a winding up order. 
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(iii) If the Contractor commits breach of any of the terms and conditions of this 

contract. 

 

(iv) If the Contractor commits any acts mentioned in Clause-12 hereof. 

 
(v) If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence and 

continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge. 

(vi) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date, on or before such date of completion; and the Engineer in 

Charge without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a notice 

given in writing in that behalf as either mutually agreed or in absence of 

such mutual agreement by his own assessment making such time essence 

of contract and in the opinion of Engineer-in-Charge the contractor will be 

unable to complete the same or does not complete the same within the 

period specified. 

(vii) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that 

behalf by the Engineer-in-Charge. 

(34) Secured Advance 

The Contractor on signing an indenture in the form specified by the Employer during the 

progress of the execution of the work may be paid if agreed by the Employer up to 75 

percent of the estimated value which shall take into account the market value and 

Contractors tendered rates for the finished item of any material which in the opinion of 

the Engineer-In-Charge is likely to be incorporated in the work within next three months, 

are non-perishable and are in accordance with the contract and which have been brought 

to the site in connection therewith and are adequately stored and protected against 

damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been 

made under this clause are incorporated in the work the amount of such advance shall 

be deducted from the next payment made under any of the clause or clauses of this 

contract. 

 

(35) Mobilization Advance 

In specialized and capital-intensive works costing not less than Rs. 2 Crores, 

Mobilization Advance limited to a maximum of 10 (Ten) % of the Tendered Value or 

Rs. 1 Crore whichever is less is payable in two equal instalments at 10 (Ten) % Simple 

Interest. If Mobilization Advance should be given, it should be expressly stated in the 

NIT/Bid documents, indicating the amount, Rate of Interest and submission of Bank 

Guarantee of equivalent amount. The advance payment may be released in stages 
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depending upon the progress of the work and mobilization of required equipment etc. 

There should be a provision in the contract for adjustment of advance progressively 

even as the bills are cleared for payment. 

 

(36) Certificates and Payments 

(a) No payments shall be made for a work estimated to cost Rupees Ten Thousand 

or less till the whole of the work shall have been completed and certificate of 

completion given. But in the case of a work estimated to cost more than Rupees 

Ten Thousand, the Contractor shall, on submitting the bill be entitled to receive 

a monthly payment proportionate to the part of the work executed, and to the 

satisfaction of the Engineer-In-Charge, whose certificate of the sum so payable 

shall be final and conclusive against the Contractor, provided the amount of 

work done is as per the value of intermediate certificate or for a lesser amount 

at the discretion of the Engineer-In-Charge as mentioned in the NIT. All such 

intermediate payments shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done and 

completed and shall not preclude the requiring of bad, unsound, imperfect or 

unskilled work to be removed and taken away and reconstructed, or re-erected 

or be considered as an admission of the due performance of the contract, of any 

part thereof in any respect or the accruing of any claim nor shall it conclude, 

determine, or affect in any way the powers of the Employer under these 

conditions or any of them as to the final settlement and adjustment of the 

accounts or in any other way vary or affect the contract. The final bill shall be 

submitted by the Contractor within two months of the date fixed for the 

completion of work or of the date of the certificate of completion furnished by 

the Employer and payment shall be made within three months if the value of 

the completed works is up to Rs. 2 (Two) lacs and in 06 (Six) months if the same 

exceeds Rs. 2 (Two) lacs of the submission of such bill. If there shall be any 

dispute about any item or items of the work then the undisputed item or items 

only shall be paid within the said period of 03 (Three) months or 06 (Six) months 

as the case may be. 

 

(b) Whenever there is likely to be delay in recording detailed measurements for 

making a running payment, advance payment without detailed measurements 

for work done worked out at 75 percent of the tendered rates for assessed 

quantities may be made in running account bills by the Employer on the basis 

of a certificate from the Engineer-In-Charge. The advance payments so allowed 

shall be adjusted in the subsequent running bills by taking detailed 

measurements thereof. Final payments shall be made only on the basis of 

detailed measurements. 

 

(c) A bill shall be submitted by the Contractor each month on or before the date 

fixed by the Engineer-In-Charge on printed forms obtainable from the Engineer-

In-Charge’s office. The Engineer-In-Charge shall take or cause to be taken the 

requisite measurements for the purpose of having the same verified and the 

claim, as far as admissible, adjusted as far as possible, before the expiry of ten 
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days from the presentation of the bill.  If the Contractor does not submit the bill 

within the time fixed as aforesaid the Engineer-In-Charge may cause action 

within 07 (Seven) days of the date fixed as aforesaid, an authorized 

representative to measure up the said work in the presence of the Contractor 

whose signature to the measurement will be sufficient warrant and the 

Engineer-In-Charge may prepare the bill from such measurements. 

 

(d) Before taking any measurements of any work, the Engineer-In-Charge or his 

authorized representative deputed by him shall give reasonable notice to the 

Contractor. If the Contractor fails to attend after such notice or fails to sign or to 

record the difference within a week from the date of measurement in the manner 

required by the Engineer-In-Charge then in any such event the measurements 

taken by the Engineer-In-Charge or by authorized representative deputed by 

him as the case may be, shall be final and binding on the Contractor and the 

Contractor shall have no right to dispute the same. 
 

(e) The charges in the bills shall always be entered at the rates specified in the 

agreement or in the case of any extra work ordered in pursuance of these 

conditions and not mentioned or provided for in the agreement at the rate 

determined as per Clause 10. However, in case of partially executed items of 

work, the Employer at his discretion allows proportionate rates for such items 

of work as determined by the Engineer-In-Charge whose certificate of the sum 

so payable shall be final and conclusive against the Contractor. 
 

(37) Security Deposit 

(a) A sum @ 2.5% of the Gross Amount of the bill shall be deducted from each 

running bill of the Contractor till the sum along with the sum already deposited 

as Earnest Money Deposit, will amount to Security Deposit of the 2.5 % tender 

value of the work. In addition, the Contractor shall be required to deposit an 

amount equal to 5% of the tendered value of the contract as Performance 

Security within the period prescribed for commencement of work in the letter 

of award issued to him. 
 

In case of contracts involving maintenance of building and services/any other 

work after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise (1st year: 50% of total SD; 2nd Year: 30% of total SD; and 3rd 

Year: 20% of total SD). 
 

(b) In case a Fixed Deposit Receipt of any scheduled bank is furnished by the 

Contractor to the Employer as part of the Security Deposit and the bank goes 

into liquidation or for any reason is unable to make payment against the said 

Fixed Deposit Receipt, the loss caused thereby shall fall on the Contractor and 

the Contractor shall forthwith on demand furnish additional security to the 

Employer to make good the deficit of such sum from the running bill as 

mentioned above. Such deductions will be held by the Employer by way of 

security deposit, provided always that the Employer for this purpose shall be 

entitled to recover the said percentage of the amount from each running bill till 
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the balance of the amount of security deposit is realized. All compensation or 

the other sums of money payable by the Contractor under the terms of this 

contract may be deducted from the security deposit or from the interest arising 

there from or from any sums which may be due to or may become due to the 

Contractor by the Employer on any account whatsoever and in the event of 

his/her security deposit being reduced by reason of any such deductions 

aforesaid, the Contractor shall within ten days make good in cash or further 

fixed deposit receipt pledged in favor of the Employer. The Security Deposit 

shall be collected from the running bills of the Contractor at the rates mentioned 

above and the Earnest Money Deposit if deposited at the time of tenders will be 

treated as part of the Security Deposit. 

 

(c) The Contractor if he/she so desires may furnish fixed deposit receipt in advance 

towards the Security Deposit. Such Fixed Deposit Receipt shall be of a minimum 

value of Rs. 25000 each (The last such Fixed Deposit Receipt could be of a lower 

value on the basis of the amount). In case any recovery is affected from running 

account bills, such recovered amount shall not be replaced with Fixed Deposit 

Receipt. It is in the Contractor’s interest to keep a watch about the adequacy of 

the Fixed Deposit Receipt submitted. 

 

(d) No partial refund of Security Deposit shall be made during the Defect Liability 

Period. In case the final bill is not settled within stipulated period for reasons 

beyond control and the Employer is satisfied that the Security Deposit is not 

required for adjustment of Employers dues or whatsoever dues either in this or 

any other contract then this Security Deposit either in full or in part could be 

refunded at the sole discretion of the Employer. However, release of Security 

Deposit would be only after written clearance of Labour Officer regarding no 

dues or claims is received. 

 

(e) In case of termination of contract, this Security Deposit shall be forfeited and 

amount necessary to make up this amount shall be recovered from money due 

to the Contractor under this contract, or any other contract with the Employer. 
 

(f) Performance Security 

(i) The Contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the contract as Performance Security within the period 

prescribed for commencement of work in the Letter of Award issued to 

him. Performance Security may be accepted as Demand Draft or Bank 

Guarantee of Scheduled Banks and State Bank of India or in the form of 

Fixed Deposit Receipts pledges in favor of the Employer. 
 

(ii) The Contractor shall submit an irrevocable Performance Guarantee of 5 

(Five) % of the tendered amount in addition to the Security Deposit of 2.5 

(Two and Half) % for his proper performance of the contract agreement (not 

withstanding and/or without prejudice to any other provisions in the 

contract) within the period prescribed for commencement of work as in the 

Letter of Acceptance (LoA) issued to him. This guarantee shall be in the 
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form of fixed deposit receipts pledges in favor of the Employer or Bank 

Guarantee of Scheduled Banks of State Bank of India in accordance with 

the Performa attached. In case fixed deposit receipts of any bank are 

furnished by the Contractor to Employer as part of the Performance 

Security and Bank is unable to make payment against the said Fixed 

Deposit Receipts, the loss caused thereby shall fall on the Contractor and 

the Contractor shall forthwith on demand furnish additional security to 

the employer to make good the deficit. 

 

(iii) The Contractor will not be allowed to start the work unless the Performance 

Security / Guarantee is submitted by him/her. In case of failure by the 

Contractor to furnish the Performance Security / Guarantee within 

specified period, Employer shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the Earnest Money Deposit 

absolutely. 

(iv) The Performance Security shall be initially valid up to 60 days after 

recording of satisfactorily completion of work by the Employer. In case the 

time of completion of work gets enlarged, the Contractor shall get the 

validity of Performance Security extended to cover such enlarge time for 

completion of work on 60 days thereafter. After 60 days of recording of 

satisfactory completion of work by the Employer, the Performance 

Security shall be returned to the Contractor, without any interest. 

 

(v) The Employer shall not make a claim under the Performance Guarantee 

except for amounts to which the Employer is entitled under the contract 

(notwithstanding and/or without prejudice  to any other provisions in the 

contract agreement) in the event of: 

 Failure by the Contractor to extend the validity of the Performance 

Guarantee as described therein above, in which event the Employer 

may claim the full amount of the Performance Guarantee. 

 

 Failure by the Contractor to pay the Employer any amount due, 

either as agreed by the Contractor or determined under any of the 

clause/ conditions of the agreement, within 30 days of the service of 

notice to this effect by the Employer. 

 

 In the event of the contract being determined or rescinded under 

provisions of any of the clause / condition of the agreement, the 

Performance Guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Employer. 

 

(38) Completion Certificate 

As soon as the work is completed, the Contractor shall give notice of such completion 

to the Engineer-In-Charge and within 10 (Ten) days of receipt of such notice the 

Engineer-In-Charge shall inspect the work and shall furnish the Contractor with a 

certificate of the work and shall furnish the Contractor with a certificate of completion 
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indicating (a) the date of completion (b) defects to be rectified by the Contractor 

(and/or) (c) item for which payment shall be made at reduced rates. When separate 

periods of completion have been specified for items or groups of items, the Engineer-

In-Charge shall issue separate completion certificate for such items or groups of items. 

No certificate of completion shall be issued, nor shall the work be considered to be 

completed till the Contractor shall have removed from the premises on which the 

work has been executed all scaffolding, sheds and surplus materials, except such as 

are required for rectification of defects, rubbish and all huts and sanitary 

arrangements required for his workmen on the site in connection with the execution 

of the work, as shall have been erected by the Contractor workmen and cleaned all 

dirt from all parts of building(s) in, upon or about which the work has been executed 

or of which the work has been executed or of which he may have had possession for 

the purpose of the execution there of and cleaned floors, gutters and drains eased 

doors and sashes, oiled locks and fastenings labelled keys clearly and handed them 

over to the Engineer-In-Charge or his representative and made the whole premises fit 

for immediate occupation or use to the satisfaction of the Engineer-In-Charge. If the 

Contractor shall fail to comply with any of the requirements of this conditions as 

aforesaid, on or before the date of completion of the works, the Engineer-In-Charge 

may at the expense of the Contractor fulfil such requirements and dispose of the 

scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the Contractor 

shall have no claim in respect of any such scaffolding surplus materials except for any 

sum actually realized by the sale there of less the cost of fulfilling the requirements 

and any other amount that may be due from the Contractor. If the expense of fulfilling 

such requirements is more than the amount realized on such disposal as aforesaid, 

the Contractor shall forthwith on demand pay such excess. 

 

If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed, the 

Engineer-In-Charge with the consent of the Contractor takes possession of any part 

or parts of the same (any such part) then notwithstanding anything expressed or 

implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of 

possession of the relevant part of Engineer-In-Charge shall issue completion 

certificate for the relevant part as in condition 30 above provided the Contractor 

fulfils his obligation under that condition for the relevant part. 

 

(b) The Defects Liability period in respect of such items and the relevant part shall 

be deemed to have commenced from the certified date of completion of such 

items or the relevant part as the case may be. 

 

(c) The Contractor may reduce the value insured to extent of full value of the 

completed items or relevant part as estimated by the Engineer-In-Charge for this 

purpose. This estimate shall be applicable for this purpose only and for no other. 

 

(d) For the purposes of ascertaining compensation for delay in completion of the 

work relevant part will be deemed to form a separate item or group, with date 
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of completion as given in the contract or as extended under the relevant 

condition and actual date of completion as certified by the Engineer-In-Charge- 

under this condition. 

 

(39) Carrying out part work at risk & cost of contractor 

If contractor:  
(a) At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in 

writing of 7 working days in this respect from the Engineer-in-Charge; or  

 

(b) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

working days even after a notice in writing is given in that behalf by the 

Engineer-in-Charge; or Fails to complete the work(s) or items of work with 

individual dates of completion, on or before the date(s) so determined, and does 

not complete them within the period specified in the notice given in writing in 

that behalf by the Engineer-in-Charge.  

(c) The Engineer- in-Charge without invoking action, without prejudice to any 

other right or remedy against the contractor which have either accrued or accrue 

thereafter to Government, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to :  

(i) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or  

 

(ii) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor.  

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by Government because of action 

under this clause shall not exceed 10% of the tendered value of the work.  

 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor.  

 

The certificate of the Engineer-in-Charge as to the value of work done shall be final 

and conclusive against the contractor provided always that action under this clause 

shall only be taken after giving notice in writing to the contractor. Provided also that 

if the expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the contractor.  
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Any excess expenditure incurred or to be incurred by Government in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Government as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to Government in law or per 

as agreement be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in writing and shall 

be liable to pay the same within 30 days.  

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust 

the proceeds of sale thereof towards the dues recoverable from the contractor under 

the contract and if thereafter there remains any balance outstanding, it shall be 

recovered in accordance with the provisions of the contract.  

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or 

made any advance on any account or with a view to the execution of the work or the 

performance of the contract.  

 

(40) Removal of workmen 

The Contractor shall employ in and about the execution of the works only such 

persons as are skilled and experienced in their several trades and Engineer-In-Charge 

shall be at liberty to object to and require the Contractor to remove from the works 

any person employed by the Contractor in or about the execution of the works who 

in the opinion of the Engineer-In-Charge misconduct himself or incompetent or 

negligent in the proper performance of his duties and such person shall not be again 

employed upon the works without permission of the Engineer-In-Charge. 

 

 

(41) Uncovering and making good 

The Contractor, wherever applicable, shall uncover any part of the works and/or 

make opening in or through the same as the Engineer-In-Charge may time to time 

direct for his verification and shall reinstate and make good such part to the 

satisfaction of the Engineer-In-Charge. If any such part has been covered up or put 

out of view after being approved by the Engineer-In-Charge and subsequently found 

on uncovering to be executed in accordance with the contract, the expenses of 

uncovering and/or making openings or through reinstating and making good, the 

same shall be borne by the Institute. In any other case all such expenses shall be borne 

by the Contractor. 

 

(42) Escalation 

No escalation shall be paid. 

 

(43) Over Payments and Under Payments 
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Whenever any claim for the payment of a sum of money to the arises out of or under 

this contract against the Contractor the same may be deducted by the Institute from 

any sum then due or, which at any time thereafter may become due to the Contractor 

under this contract and failing that under any other contract with the Institute (which 

may be available with the Institute) or from his Security Deposit; or he shall pay the 

claim on demand. 

(a) The Institute reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. 

The Institute further reserve the right to enforce recovery of any over payment 

when detected, notwithstanding the fact that amount of the final bill may be 

included by one of the parties as an item of dispute before an arbitrator 

appointed under Condition 42 of this contract and notwithstanding the fact than 

the amount of the final bill figures the arbitration award. 

 

(b) If as a result of such Audit and Technical Examination any over payment 

discovered in respect of any work done by the Contractor or alleged to have 

been done by him under the contract, it shall be recovered by the Institute from 

the Contractor by any or all of the methods prescribed above or if any 

underpayment is discovered, the amount shall be duly paid the Contractor by 

the Institute. 

 

(c) Provided that the aforesaid right of the Institute to adjust over-payment against 

amounts due to the Contractor under any other contract with the Institute shall 

not extend beyond the period of two years from the date of payment of the final 

bill or in case the final bill is a minus bill, from the date the amount payable by 

the Contractor under the minus final bill is communicated to the Contractor. 

 

(d) Any amount due to the Contractor under this contract for under payment may 

be adjusted against any amount then due or which may at any time there after 

become due before payment is made to the Contractor, from him to the Institute 

on any other contract or account whatsoever. 

 

(44) Arbitration 

Except where otherwise provided for in Contract all questions and dispute relating to 

the meaning of the specifications, drawings and instructions herein before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim right, matter or thing whatsoever in any way arising out of or relating 

to the contract, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works, or the execution or failure to execute 

the same whether arising during the progress of the work or after the completion or 

thereof shall be referred to the sole arbitrations or otherwise concerning the works, or 

the execution or failure to execute the same whether arising during the progress of 

the work or after the completion or abandonment thereof shall be referred to the sole 

arbitration of the Director, IIT (ISM) Dhanbad and that he had to deal with the matters 

to which the contract related and that in the course of his duties as such he had 

expressed views on all or any of the matters in dispute or difference. 
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The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, the Director, IIT (ISM) Dhanbad as 

aforesaid at the time of transfer vacation of office of inability to act, shall appoint 

another person to act as arbitrator in accordance with the terms of the contract such 

person shall be entitled to proceed with the reference from the stage at which it was 

left by his predecessor. It is also a term of this contract that no person other than a 

person appointed by the Director, IIT (ISM) Dhanbad, as aforesaid should act as 

arbitrator and if for any reason, that is not possible, the matter is not to be referred to 

arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000 

(Rupees Fifty thousand only) and above, the arbitrator shall give reasons for the 

award. 

 

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules made thereunder and for the time 

being in force shall apply to the arbitration proceeding under this clause. It is a term 

of the contract that the party involving arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute. 

 

The arbitrator’s may from time to time with consent of the parties enlarge the time, 

for making and publishing the award. 

 

The work under the contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment   due or payable to the Contractor shall be 

withheld on account of such proceedings. 

The Contractor shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The venue of arbitrator shall be such place as may be fixed by the 

arbitrator, in his sole discretion. The award of the arbitrator shall be final, conclusive 

and binding all parties of this contract. 

 

(45) Laws governing the Contract 

This contract shall be governed by the Indian Laws for the time being in force and it 

shall be deemed to have been executed at Dhanbad within the ordinary civil 

jurisdiction of the Competent Courts in the District, Dhanbad, Jharkhand. 
 

(46) Dismantled material 

The Contractor shall treat all materials obtained during dismantling of a structure, 

services sub systems/installations, excavation of the site for a work etc., as employer’s 

property and such materials shall be disposed of to the best advantage of the 

Employer according to the instructions issued in writing by the Engineer-In-Charge. 
 

(47) Electrical License 

  In Case of Electrical work, valid Electrical License must be submitted. 
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(48) In any vendors or contractor submits forged document for submission of tender the 

vendor will be blacklisted for five year and full EMD will be forfeited. 
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SECTION 4 
 

SPECIAL CONDITIONS OF CONTRACT 
 

(1) These special conditions are meant to amplify the general specifications and General 

Conditions of Contract. 

 

(2) Work shall be done as per CPWD specification with latest correction. 

 

(3) The work and services to be covered under this specification and the conditions therein 

are detailed in the following sections of the specification and these sections along with 

document from a part of this tender specification. 

Section 1 : Notice Inviting eTender 

Section 2 : Instruction to Bidders 

Section 3 : General Conditions of Contract 

Section 4 : Special Conditions of Contract 

Section 5 : Additional Conditions of Contract 

Section 6 : Articles of Agreement 

Section 7 : General Information 

Section 8 : Scope of Work 

Section 9 : Forms 

Section 10 : Performa of Schedule A, B, C, D, E and F 

Section 11 : Preferred Makes of Material  

Section 12 : Price Bid 

 

(4) The contractor shall arrange for all approach facilities at his own cost as may be required 

during construction period. 

 

(5) Completion Time 

The work shall be completed within the time as mentioned in the Work Order duly signed 

by Engineer- in- charge of IIT (ISM) Dhanbad. 

 

(6) Medical Care 

The contractor shall be fully responsible for any first aid and emergency medical 

treatment to his employees at site. Necessary arrangements for this purpose shall be 

made by the contractor at site. In serious cases, Medical facilities of Institute may be 

available to the contractor on permission of the Engineer-In-Charge and chargeable 

basis. 

 

(7) Security Rules & Regulation and Entry Passes 

The contractor will have to submit the details of the persons to be employed in this work 

within two days of award of work. The contractor will be allowed to start the work only 

after submission of details in prescribed verification forms (in duplicate) along with four 

nos. passport size photograph and medical fitness certificate for each labour separately to 

the Competent Authority of IIT (ISM) Dhanbad. The contractor will make necessary Entry 
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Passes for concerned officials of Security Unit, IIT (ISM) Dhanbad, sufficiently in advance. 

The contractor shall strictly abide by the prevailing security rules and regulations and also 

to be enforced by IIT (ISM) Dhanbad, time to time. Entry to the works premises is strictly 

restricted and only bonafide pass (permission) holders are allowed. 

 

(8) Time frame for payment 

Payment shall be released within 15 days after checking, entries made on Measurement 

Book (MB) duly signed by the corresponding officials of IIT (ISM) Dhanbad Official and 

the respective representative of the Contractor. No claim whatsoever shall be entertained 

for late payment beyond 15 days for reasons attributable to the Contractor. 

 

(9) Contractor to follow Security Rules and Regulations enforced by the Institute 

The Contractor shall strictly abide by the prevailing Security Rules and Regulation and 

also to be enforced by the Institute from time to time. Entry to the works premises of the 

Institute is strictly restricted and only bonafide pass / permission holders are allowed. 

 

(10) In case of any discrepancy, the order of precedence in interpretation shall be as under: 

1 Schedule of Quantity 

2 Drawings 

3 Special Condition of Contract 

4 General Conditions of Contract 

5 Additional Conditions of Contract 

6 BIS Code 

7 BS and other International Codes 

8 CPWD Specifications 

9 Best Engineering practices 

 

(11) Whenever applicable, the structural and architectural drawings shall at all times be 

properly correlated before executing any work. However, in case of any discrepancy 

in the item given in the Schedule of Quantities appended with the tender and 

drawings related to the relevant item the former shall prevail unless otherwise given 

in writing by the Engineer-In-Charge. 

 

No payment shall be made to the contractor for any damage caused by rain, snowfall, 

floods or any other natural cause whatsoever during the execution of work. The 

damage to work will be made good by the contractor at his own cost, and no claim on 

this account shall be entertained. 

 

All materials used shall be as per specifications and ISI marked wherever applicable. 

ISI marking referred relate to latest BIS code as published by Bureau of Indian Standards 

up to 30 days before the date of opening the tender. 
 

The Contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/or as directed by the Engineer and will also submit test certificates 

as are required by Municipal/ Electrical authority or any other authority. Nothing 

extra shall be payable for the same other than the fees paid to such authorities which 
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shall be reimbursed on production of receipts. 

(12) Cement 

(a) The contractor shall procure 43 grade (conforming to IS: 8112) Ordinary Portland 

Cement (OPC)/ Portland Pozzolana Cement (PPC) (conforming to IS: 1489 (Part 

I) 1991), as required in the work, from reputed manufacturers of cement, having 

a production-capacity of one million tons per annum or more and holding, 

license to use ISI Certification mark for their product whose name shall be got 

approved from the Engineer-In-Charge / as per Preferred Makes of Material. 

Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and 

ISI marking, samples of cement arranged by the contractor shall be taken by the 

Engineer-In-Charge and got tested in accordance with provisions of relevant BIS 

codes. Incase test results indicate that the cement arranged by the contractor does 

not conform to the relevant BIS Codes, the same shall stand rejected and shall be 

removed from the site by the Contractor at his own cost within a week’s time of 

written order from the Engineer-In-Charge to do so. 

 

(b) The cement shall be brought at site in bulk supply of approximately 50 Ton or 

as decided by the Engineer-In-Charge. 

 

(c) The cement godown of the capacity to store a minimum of 2000 bags of cement shall 

be constructed by the Contractor at site of work for which no extra payment shall 

be made. Double lock provisions shall be made to the door of the cement godown. 

The keys of one lock shall remain with the Engineer in charge or his authorized 

representative and the key of the other lock shall remain with the contractor. The 

contractor shall be responsible for the watch and ward and safety of the cement 

godown.   The contractor shall facilitate the inspection of the cement godown by the 

Engineer at any time. 

 

(d) The contractor shall supply free of charge the cement required for testing. The 

cost of tests shall be borne by the Institute if the results are as per specifications. 

If the test results found the properties of cement not as per specification, then the 

contractor will bear the cost of testing. 

 

(e) After completion of the work or on determination / termination of the contract, the 

theoretical quantity of cement to be used in work shall be calculated on the basis of 

statement showing quantity of cement to be used in different items of work 

provided in current schedule for the purpose printed by IIT (ISM) Dhanbad. In case, 

any item is executed for which the standard constants for the consumption of 

cement are not available in the above-mentioned statement or cannot be derived 

from this statement, the same shall be calculated on the basis of standard formula to 

be laid down by the Engineer-In-Charge. Over this theoretical quantity of cement, 

shall be allowed a variation up to 3% plus/minus for works estimated cost of which 

has put to tender is not more than Rs.10 Lakh and up to 2% plus/minus for works 

estimated cost of which has put to tender is more than Rs. 10 Lacs. The difference in 

the quantity actually issued to the contractor and the theoretical quantity including 

authorized variation, if not returned by the contractor, shall be recovered at twice 
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the issue rate, without prejudice to the provision of other conditions regarding 

return of materials governing the contract. In the event of its being discovered that 

the quantity of cement which is less than the quantity ascertained as herein before 

provided (allowing variation on minus side as stipulated above) the cost of quantity 

of cement not so used, shall be recovered from the contractor on the basis of 

stipulated issue rates and cartage to site. 

 

(f) Cement brought to site and remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-In-Charge. 

(13) Steel 

(a) The contractor shall procure steel reinforcement bars conforming to relevant BIS 

codes from reputed manufacturers as approved by the Engineer-In-Charge. The 

contractor shall have to obtain and furnish test certificates to the Engineer-In-

Charge in respect of all supplies of steel brought by him/her to the site of work. 

Samples shall also be taken and got tested by the Engineer-In-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate 

that the steel arranged by the contractor does not conform to BIS codes, the same 

shall stand rejected and shall be removed from the site work by the contractor 

at his/her own cost within a week’s time from written orders from the Engineer 

in charge to do so. 

 

(b) The steel reinforcement shall be brought to the site in bulk supply of 10 ton or more 

as decided by the Engineer-In-Charge. 

 

(c) The steel reinforcement shall be stored by the Contractor at site of work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 

account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking. 

 

(d) For checking nominal mass, tensile strength, bend test, re-bend test, etc., 

specimen of sufficient length shall be cut from each size of the bar at random at 

frequency not less than that specified below: 

Diameter of Bar (mm) For consignment below 100 Ton For consignment above 100 Ton 

Under 10 01 sample for each 25 Ton or 

part thereof 

01 sample for each 40 Ton or 

part thereof 

10 to 16 01 sample for each 35 Ton or 

part thereof 

01 sample for each 45 Ton or 

part thereof 

Over 16 01 sample for each 45 Ton or 

part thereof 

01 sample for each 50 Ton or 

part thereof 
 

(e) The Contractor shall supply free of charge the steel required for testing. The cost 

of tests shall be borne by the Department if the results are as per specifications. 

If the test results found the properties of steel not as per specifications, then the 

contractor will bear the cost of testing. 
 

(f) The provision of Special Conditions of Contract shall apply Mutatis-Mutandis in 

the case of steel reinforcement or structural steel sections (each diameter/section or 
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category shall be considered separately) except that the theoretical quantity of the 

steel shall be taken as the quantity required as per design or as authorized by the 

Engineer-In-Charge, including lap length, plus 3% wastage due to cutting into 

pieces. Over this theoretical quantity 2% plus/minus shall be allowed as 

variation due to wastage. 

(g) Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer in charge. 

 

(14) The provision of Para 13 (f) of Special Conditions of Contract shall apply Mutatis-

Mutandis in the case of cables (other than underground cables), wires, conduits/GI 

pipes, GI/MS sheets used in various items of work shall be calculated in the basis of 

measurements recorded in the measurement books for the purpose of payment and 

for assessing the consumption of materials used in the works. Over this quantity a 

variation of 5% plus shall be allowed for wastage of materials during execution in case 

of cables (other than underground cables), wires, conduits/GI pipes, and 10% plus 

in case of GI/MS  sheets. 

 

(15) Unless otherwise provided in the schedule of quantities, the rates tendered by the 

Contractor shall apply for all heights, lifts, leads and depths of the work and nothing 

extra shall be payable on this account. 

 

(16) The surplus excavated earth which is beyond the requirement of the Employer’s work 

may be allowed by the Employer to be disposed of by the Contractor on his own or sell 

the surplus excavated earth to private parties at his discretion but nothing extra will be 

paid for the carriage or disposal of surplus earth if the same is not required for any 

other work of the Employer. 

 

(17) CPWD mode of measurement shall be followed. 

 

(18) Material Test Certificate (MTC) must be submitted for all materials. 

 

(19) Staff to be employed by AMC contractor on works: 

 
(a) The contractor shall employ the following technical staff during execution of works: 

 

S. No. Name of 

Post 

Minimum 

personnel 

required 

Minimum 

Qualification 

Minimum 

experience in 

relevant field 

1 Technical 

Staff 

1 Diploma in Electrical 

Engineering 

5 years 

2 Supervisor 2 Graduate in any 

branch 

10 years 

 

(b) The department also reserves the right to appoint an engineer to supervise the work 

at the risk and cost of contractor.  

(c) The specified manpower shall be deployed for supervision work and billing 
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purposes. In case any hindrance arises in the completion of work or timely 

submission of bills due to insufficient deputation of manpower, the Institute may 

engage its own manpower, and an appropriate amount may be charged as a penalty 

for non-compliance. The quantum of penalty for such non-compliance shall be 

determined by the Institute.  
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SECTION 5 
 

ADDITIONAL CONDITIONS OF CONTRACT 
 

(1) Compliance with Local Bye-Laws, Rules And Regulations 

The work shall be carried out in the manner complying in all respects with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the 

work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall 

be paid on this account. The contractor shall give due notices to the Municipality, Gram 

Panchayat, Police and /or other authorities as may be required under the law / rules 

under force and obtain all requisite licenses / permissions to carry out the work and pay 

all charges which may be liveable on account of his execution of the work under the 

agreement. Nothing extra shall be payable on this account. 

In the event of any restrictions being imposed by security and traffic agencies or any other 

authority having jurisdiction in the area on the working or movement of labour / material, 

the contractor shall strictly follow such restrictions and nothing extra shall be payable to 

the contractor on this account. The loss of time on this account, if any, shall have to be 

made up by generating additional resources etc. 

 

(2) Protection of Existing Structures / Services and Interference with Other Works 

The contractor shall protect existing drains, pipes, cables, overhead wires, sewer lines, 

water lines and other services encountered in the course of execution of the work and shall 

repair any damage caused by him at his own expense. The contractor shall not store 

materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 

The contractor shall carry out his work so as not to interfere with or hinder the progress 

or completion of the work being performed by other contractor (s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose of the 

materials being used or removed, so as not to interfere with the operations of other 

contractors. He shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction 

of Engineer-in-Charge. 

 

(3) Temporary Electricity and Telephone Connection For Execution of Work 

The contractor shall make his own arrangements for temporary electric and telephone 

connection, if required and make necessary payment including all initial cost, security 

money and electric / telephone charges for its use direct to the authority concerned. The 

Engineer-in-Charge will provide all possible assistance by way of reasonable 

recommendation for obtaining electricity connection to the concerned authorities but 

bears no responsibility for the same. 

 

(4) All Heights, Lifts, Leads and Depths 

Unless otherwise specified in tender document, the rates tendered by the contractor shall 

be all inclusive and shall apply to all heights, lifts, leads and depths of the building and 

nothing extra shall be payable to him on this account. 
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(5) Stacking of Materials 

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection 

and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, services and compound walls are to be 

constructed. The stacking shall take place as per stacking plan however, if any change is 

required, the same shall be done with the approval of Engineer-in-Charge. 

 

(6) Damage Caused by Rain, Snowfall, Flood or Any Other Natural Calamity 

No payment shall be made for any damage caused by rain, snowfall, flood or any other 

natural calamity, whatsoever during the execution of the work. The contractor shall be 

fully responsible for any damage to the government property and the work for which 

payment has been advanced to him 

 

(7) Safety Practices and Supervision 

(i) Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the Contractor at 

his own cost and to be used at site. 

 

(ii) No inflammable materials, including P.O.L shall be allowed to be stored in huge 

quantity at site. Only a limited quantity of P.O.L may be allowed to be stored at site 

subject to the compliance of all rules / instructions issued by the relevant authorities 

and as per the direction of Engineer-in-Charge in this regard. Also all precautions 

and safety measures shall be taken by the Contractor for safe handling of the P.O.L 

products stored at site. All consequences on account of unsafe handling of P.O.L 

shall be borne by the Contractor. 

 

(iii) In addition to the supervision of work by IIT(ISM) Dhanbad, being a client, shall be 

carrying out regular and periodic inspection of the ongoing activities in the work 

and deficiencies, shortcomings, inferior workmanship pointed out by them shall be 

communicated by IIT (ISM) engineers to the contractor. Upon receipt of instructions 

from Engineer- in-Charge these are also to be made good by necessary 

improvement, rectification, replacement upto his complete satisfaction. 

 

(iv) All the hidden items such as water supply lines, drainage pipes, conduits, sewers 

etc. are to be properly tested as per the design conditions before covering and their 

record measurements in computerized measurement book duly checked shall be 

deposited with Engineer-in-Charge or his authorized representative, prior to hiding 

these items. 

 

(v) The contractor shall follow “Safety, Health and Environment Handbook 2019” 

issued by CPWD in 2019. 

 

(8) De-Watering 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 

(guidelines for de- watering during construction) and / or as per the specifications 
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approved by the Engineer-in-Charge. Design of an appropriate and suitable 

dewatering system shall be the Contractor’s responsibility. 

(ii) Such scheme shall be modified / augmented as the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At all times 

during the construction work, efficient drainage of the site shall be carried out by 

the Contractor and especially during the laying of plain cement concrete, taking 

levels etc. The Contractor shall also ensure that there is no danger to the nearby 

properties and installations on account of such lowering of water table. If needed, 

suitable precautionary measures shall be taken by the Contractor. Also the scheme 

of dewatering adopted shall have adequate built in arrangement to serve as stand-

bye to attend to repair of pumps etc. and disruption of power / fuel supply. Nothing 

extra shall be payable on this account. 

 

(iii) In trenches where surface water is likely to get into cut / trench during monsoons, 

a ring bund of puddle clay or by any other means shall be formed outside, to the 

required height, and maintained by the Contractor. Also, suitable steps shall be 

taken by the Contractor to prevent back flow of pumped water into the trench. 

Nothing extra shall be payable on this account. 

 

(iv) For works below ground level the contractor shall keep that area free from water. If 

dewatering or bailing out of the water is required, the contractor shall do the same 

at his own cost and nothing extra shall be paid. Nothing extra shall be paid for 

execution of work in or under water and / or liquid mud including pumping out of 

water as required. 

 

(9) For avoiding of scratch marks or damage to the vitrified / ceramic floor tile, the necessary 

arrangement of hessian cloth with a coat of Plaster of Paris over it shall be provided. 

Nothing shall be paid extra on this account. 

 

(10) The original copies of challan/cash memos towards the quantity of various materials 

procured shall be made available by the contractor at the request from the Engineer-in-

Charge and a copy of the same shall be kept in record. Warranty / Guarantees cards of 

various materials shall also be submitted by the contractor during handing over of the 

buildings to the client. 

 

(11) The contractor shall pay all levies, fees, royalties, taxes and duties payable or arising from 

out of, by virtue of or in connection with and/or incidental to the contract or any of the 

obligations of the parties in the terms of the contract documents and/or  in respect of the 

works or operation(s) or any part thereof to be performed by the contractor and the 

contractor shall indemnify and keep indemnified the CVC from the against the same or 

any default by the contractor in the payment thereof. The quoted rated by the contractor 

shall be deemed to be inclusive of all taxes and nothing extra shall be paid on this account. 

 

(12) The following documents need to be submitted by the contractor at the time of agreement 
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(a) Project Completion Schedule in MS Project or PRIMAVERA based on the 

MILESTONES provided in Schedule F, Clause 3A and Approved by Engineer-in-

charge 

(b) Quality Approval Plan (QAP) based on BIS and relevant Statuary Code of practice 

(c) Warranty Certificate from OEM at the time of execution. 

 

 

(13) Testing  

(a) All tests should be done as per BIS and relevant Statuary Code of practice. 

(b) Testing should be done from any NITs, IITs and CSIR laboratories with NABL 

accreditation with the prior Approval of the Engineering-in-Charge. 

 

(14) The agency will resolve the complaints received vide Job cards from the office of eCMU 

as per the stipulated time mentioned in the Job cards. A penalty of Rs. 500/-will be 

imposed per pending complaint beyond 24 hours of the time stipulated in the Job cards 

for completion of the work. 

 

(15) The Agency will have to clear all debris from the work site after completion of the work. 

If the Agency fails to clear the debris after 48 hours of completion of the work, a penalty 

of Rs. 20,000/- or appropriate amount as decided by the Engineer-in-Charge will be 

imposed per occurrence. It is the responsibility of the agency to clear the site of all debris 

and unused materials after the completion of the work immediately. 

 

(16) Contractor has to submit the bill/Job cards within 90 days from the date of completion of 

the work otherwise job card shall be considered cancelled / work not executed.  
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SECTION 6 

 

ARTICLES OF AGREEMENT 
 

(1) Sample Letter by the Contractor 

 

To 

The Executive Engineer  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 

 

Dear Sir: 

 

With reference to the tender invited by you for __________, I/We have examined General 

Conditions of Contract, Special Conditions of Contract, Additional Conditions of 

Contract, Articles of Agreement, Tender Notice, Specifications, Schedule of Quantities 

and all the other relevant documents for the above. I/We hereby offer to execute the whole 

of the said works in conformity with the said General Conditions of Contract, Special 

Conditions of Contract, Additional Conditions of Contract, Articles of Agreement, Tender 

Notice, Specifications, Schedule of Quantities and all the other relevant documents. 

 

Specification and Schedule of Quantities, for the sum of Rs. __________ at a Percentage 

Rate of __________% as mentioned in the Financial Bid. I/We undertake to complete and 

deliver the whole lot comprised in the contract within __________ calendar month(s) from 

the date of commencement of work. 

 

I/We have deposited an Earnest Money Deposit of Rs. __________ with __________ which 

amount is not to bear any interest and I/We do  hereby agree that this sum shall be 

forfeited by me/us if the event of the Indian Institute of Technology accepting my/our 

tender. I/We fail to execute the contract when called upon to do so. 

 

I/We hereby agree that unless and until a formal Agreement is prepared and executed in 

accordance with the Articles of Agreement, this tender together with your written Letter 

of Acceptance (LoA) thereof, shall constitute a binding Contract between us. 

 

I/We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

Yours faithfully 

 

Signature 

(Name) 

Address 
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Name of partners of firm 

(1) XXXXX 

(2) YYYYY 

(3) ZZZZZ 

 

(2) Sample Articles of Agreement 

 

ARTICLES OF AGREEMENT made at __________. This __________ day of __________ 

2021 between Indian Institute of Technology (Indian School of Mines) Dhanbad (herein 

after referred to as the INSTITUTE which expression shall include its successors and 

assigns) of the one part and M/s __________ (herein after referred to as the 

CONTRACTOR) which expression shall include its successors and assigns) of the other 

part  WHEREAS the Institute is desirous that certain works should be constructed, 

__________ and has accepted a Tender by the Contractor for the construction, completion 

and maintenance of such works now this AGREEMENT witnesses as follows: 

 

In this agreement words and expression shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract, Special Conditions of Contract 

and Additional Conditions of Contract herein after referred to. 

 

The following documents shall be deemed to form and be read and construct as part of 

this agreement:  

(1) Tender Notice: No. __________, Dated: __________ 

(2) Tender 

(3) General Conditions of Contract 
(4) Special Conditions of Contract 
(5) Additional Conditions of Contract 
(6) Specifications 

(7) Schedule of Quantity 

(8) Design Data and Technical Specifications (if any) 
(9) General information and Guidance for Tenderers 

(10) Any other document specifically mentioned here in as forming a part of the 
Agreement. 

 

In consideration of the payments to be made by the Institute to the Contractor as herein 

after mentioned, the Contractor hereby covenants with the Institute to construct complete 

and maintain the works in conformity in all respects with the provisions of the contract. 

 

The Institute hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works, the contract price at the time and 

in the manner, prescribed by the Contract. 

   

The several parts of this contract have read to us and fully understood by us. 

 

AS WITNESS OUR hand this __________ day of 2024 signed by the said __________ 

Indian Institute of Technology (Indian School of Mines) Dhanbad in the presence of 

__________ Signed by the said CONTRACTOR in the presence of __________. 
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WITNESSES 

(1) __________ 

(Signature, Name and Address) 

(2) __________ 

(Signature, Name and Address) 

Place: 

Dated: 

__________ Signed by the said CONTRACTOR in the presence of __________. 
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SECTION 7 

 

GENERAL INFORMATION 
 

Project : Repairing of existing 3 cooling tower installed at roof top of 

New Central Library, IIT (ISM), Dhanbad. 

Address : Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 

Project Site : Main Campus,  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Nearest Railway Station : Dhanbad (Approximately 3.0 KM) 

 

The information given below is only for the Tenderer’s general guidance and Tenderer shall 

acquaint detailed information in first hand by site investigation of his own before bidding. 

 

(1) Location  

Indian Institute of Technology (Indian School of Mines) Dhanbad 

Police Line, Sardar Patel Nagar, Hirapur 

Dhanbad 826 004 (Jharkhand) 

 

(2) Rate/Percentage 

The tenderers are required to quote the Percentage Rate with total quoted amount 

against the scope of the work as per Section 8, in both words and figures clearly, failure in 

this respect is liable to render the tender incomplete. 

 

(3) The tenderers shall submit along with the tender a list of Construction agreement and 

machinery in their possession and which they shall bring at site for these construction 

works. 

 

(4) If any clarification regarding Specifications, Conditions of Contract etc. or Schedule of 

Quantity is required, the same can     be obtained by the tenderers from the Office of Executive 

Engineer, IIT (ISM) Dhanbad. 

 

(5) In the event of the tender being submitted by a firm (Partnership) it must be signed 

separately by each member thereof, or in the event of the absence of any partner it must 

be signed on this behalf by a person holding a power of attorney authorizing him to do 

so, such power of attorney to be produced with the tender, and it must disclose that the 

firm is duly registered under the Indian Partnership Act. 

 

(6) Receipts for payment made on account of a week when executed by a firm (Partnership) 

must also be signed by the partners except whose the contractors are described in their 

tender as a firm, in which case the receipt must be signed in the name of the firm by one 
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of the partners of by some other persons having authority to give official receipts for the 

firm. 

 

(7) Any person who submits a tender shall fill up the usual prescribed form stating at what 

rate he is willing to undertake each item of the work. The quantities shown there in are 

approximate only, being an indication of the scope of the work enable the tenderer to 

tender for the different or decrease in the quantity of any item of the work. the actual 

quantities executed may be paid for it, the rate stated for that part. 

 

(8) Earnest Money Deposit 

          Earnest Money Deposit in the form of Treasury Challan or Demand Draft or Pay order or 

Banker’s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of 

Director IIT(ISM)) shall be scanned and uploaded to the e- tendering website within the 

period of bid submission. A part of earnest money is acceptable in the form of bank 

guarantee also. In such case, minimum 50% of earnest money or Rs. 20 lakh whichever is 

less, shall have to be deposited in shape prescribed above, and balance may be deposited 

in shape of Bank Guarantee of any scheduled bank having validity for six months or more 

from the last date of receipt of bids which is to be scanned and uploaded by the intending 

bidders. Copy of Enlistment Order and certificate of work experience and other 

documents as specified in the bid shall be scanned and uploaded to the e-tendering 

website within the period of bid submission 

 

(9) Performance Guarantee 

The contractor whose bid is accepted will be required to furnish Performance Guarantee 

of 5% (Five Percent) of the bid amount within 15 days. This guarantee shall be in the form 

of cash (in case guarantee amount is less than Rs. 10,000) or Deposit at Call receipt of any 

scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any 

scheduled bank/Pay order of any Scheduled Bank (in case guarantee amount is less than 

Rs. 1,00,000) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In 

case the contractor fails to deposit the said performance guarantee within the period as 

indicated including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The 

earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to 

furnish either copy of applicable licenses/ registrations or proof of applying for obtaining 

labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 

Provident Fund Code No. if applicable and also ensure the compliance of aforesaid 

provisions by the sub-contractors, if any engaged by the contractor for the said work 

 

The Performance Guarantee shall be initially valid up to the stipulated date of completion 

plus a minimum of 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to cover 

such enlarged time for completion of work. After recording the completion certificate for 

the work by the competent authority, the performance guarantee shall be returned to the 

contractor, without any interest. 
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(10) Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit under the contract to deduct a sum at the rate of 2.5% of the gross amount of 

each Running and Final bill till the sum deducted will amount to security deposit of 2.5% 

of the tendered value of the work. Such deductions will be made and held by IIT (ISM) 

Dhanbad by way of Security Deposit unless he/they has/have deposited the amount of 

Security at the rate mentioned above in cash or in the form of Government Securities or 

fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the 

contractor as part of the security deposit and the Bank is unable to make payment against 

the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to make good the deficit. 

 

Refund the Security Deposit 

One half of the security deposit refundable to the contractor worked out on the basis of 

the value of work completed shall be refunded to the contractor on the Engineer-in-charge 

is certifying in writing that the work has been completed. On expiry of the defect’s liability 

period or on payment of amount of the final bill. Security deposit may be payable in 

accordance whichever is later, the Engineer-in-charge shall on demand from the 

contractor refunded to him the remaining portion of the security deposit provided the 

Engineer-in-charge is satisfied that there is no demand outstanding against the contractor. 

 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit. The same shall be returned year wise 

proportionately. 

 

(11) The officer inviting tender shall have the right to reject all or any of the tender and will 

not be bound to accept the lowest. 

 

(12) The tender form must be filled and all entries must be made by the handwritten in ink. 

All the rates must be filled both in words and figures. If any of the documents is missing 

or un-signed, the tender will be considered invalid. All erasers and alterations made while 

filling the tender must be attested by dated initials of the tenderers. Overwriting of the 

figures is not permitted. To comply with any of these conditions will render the tender 

invalid. No advice of any change in rates of conditions after the opening of   the tender 

will be entertained. 

 

(13) Quoted rates must be in words and figures against all items. 

 

(14) The tenderer should mention their price in figure as well as in words. In case of any 

dispute / ambiguity, the price mentioned in words shall be considered as final. Insertions, 

postscripts, additions, and alterations shall not be recognized unless confirmed by the 

tenderer’s signature. Tenderer shall submit price bid signed and stamped on each page. 

 

 

(15) Contractor will have to follow 
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The successful tenderers shall have to comply with provisions of Contract Labour Act 

1970 (Regulation & Abolition), EPF & MP Act 1952 and rules framed thereunder, if 

applicable to him / them. 
 

(16)  If it is found that labour payment day is not on stipulated payment day is not followed 

and wage slip is not issued to the labours engaged for this work, IIT shall compel you to 

stop the work and action will be initiated beside taking suitable steps to make the payment 

to the labours at risk and cost of the contract. 

(17) Tenders (Technical as well as Price part) shall be submitted in the manner asked for. 

 

(18) Canvassing prohibited 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to 

canvassing shall be liable to have his tender rejected summarily. 
 

(19) Misinformation 

If the tenderer deliberately gives wrong information in his tender to create circumstances 

for the acceptance of his tender, the authority reserves the right to reject such tender. 
 

(20)  Documents Not Transferable 

 Tender documents are not transferable. 
 

(21)  Not More Than One Tender 

Not more than one tender for a work shall be submitted by one contractor or one firm of 

contractors. 

 

(22) Tender Document Property of The Purchaser 

Tender documents in which tender are submitted by a tenderer shall become the property 

of the purchaser and the purchaser shall have no obligation to return the same to the 

tenderer. 
 

(23) Tenderer To Bear Expenses 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer 

in the preparation of the tender whether his tender is accepted or not even if the purchaser 

calls for complete withdrawal of invitation of tender. 
 

(24) Variation and Schedule of Quantities 

The quantities set out in the Schedule of items are tentatively estimated quantities only. 

The actual quantities of the items may vary from those indicated in the tender document 

depending upon requirement of the work decided by the Engineer-in-charge with 

intimation, and individual item may vary to any extent or may be excluded altogether. 

The contractor is advised to keep the above in mind while quoting their rates. 

(a) Electricity will be provided on Payment. 

(b) Water arranged by the Contractor for Concrete and Masonry work at working site 

at his own cost from supply point. 

(c) Tools and Tackles:  All Tools and Tackles will have to be arranged by the Contractor. 

(d) The list of tools and tackles is attached for reference (The list is indicative only not 

the exhaustive 
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(25) Submission of Tender 

List of documents to be submitted in Part I: Technical Bid 

(a) Tenderer’s covering letter. 

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate 

sealed cover and inserting photo/Carbon copy in each copy of the technical bid. 

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to 

be given against each item as regards filling of prices. But the rates of items of work 

and amount of all the items to be mentioned only in the part-II (Price proposal of 

the work). 

 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and 

confirmation of such enclosure in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following information :- 

(i) Name of employer and name of work. 

(ii) Scheduled completion time with name and nature of jobs with awarded value. 

(iii) Actual completion time of the work. 

(iv) Reasons for delay in completion of the job if any. 

(v) List of jobs, presently in hand as well as under execution along with above 

information. 

(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities 

available for this contract along with their present conditions/locations, if 

applicable. 

(g) Drawing list, wherever applicable. 

(h) Other documents  may be required to be submitted along with the tender in 

accordance with Technical specifications, Special conditions and General 

conditions of NIT Tender Document. 

(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 

(j) Schedule of quantities mentioning description, quantities and units of item 

without mention of any rate or amount on the same. 

 

List of documents to be submitted in Part II: Price Bid 
(a) Tenderer’s covering letter. 

(b) Filled in proposal sheets (mentioned underprice proposal in NIT tender document) 

which included the list of   items of work quantities of each items, rate quoted and 

amount computed for all items and total value of work. 

(c) Any other documents as deemed necessary. 

 

NIT Tender document to be signed and returned 

(a) All tender papers, which comprise the following, shall be signed and returned with 

the first copy of tender under Part I. 

(i) Notice Inviting Tender. 

(ii) General Information. 

(iii) Condition of Tendering 

(iv) Forms 

(v) General Conditions of Contract 

(vi) Special Conditions of Contract 
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(vii) Technical Specification 

(viii) Proposal Exhibit Sheets 

(ix) Drawings and documents enclosed with the specifications. 

All pages of tender papers, drawings and documents shall be initialled at the lower 

right hand corner with ink only and signed by the tenderer or any person holding 

power of attorney authorizing him to sign on behalf of tenderer. 

(b) Filled in proposal Exhibit Sheets. 

(c) Full statement regarding the status and past experience of the tenderer. 

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities 

available for this contract along with their present conditions/locations. 

(e) Document showing Earnest Money Deposit. 

(f) Tenderer’s covering letter. 

(g) Other documents as may be required to be submitted along with the tender in 

accordance with Technical Specification, Special conditions of Contract and General 

Conditions of contract.   When the work is awarded and the letter of acceptance 

issued, these documents shall become an integral part of the Contract. The tenderer 

shall submit in separate volumes one additional copy of the following documents 

duly signed by the tenderer without which the tender is liable to rejection. 

(i) Filled in Proposal Exhibit Sheets. 

(ii) Full statement regarding the status and past experience of the tenderer. 

(iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities 

available for this contract along with their present conditions/locations. 

(iv) Documents showing earnest money deposit. 

(v) Tenderer’s covering letter. 

(vi) Confirmation that signed tender papers have been enclosed in original copy 

of tender. 
 

All pages to be signed 

All pages of the tenderer’s offer drawings and other accompanying documents shall be 

initialed at the lower right hand corner with ink only and signed where required by the 

tenderer or any person holding power of attorney authorizing him to sign on behalf of 

tenderer before submission of the tender. All signature shall be dated. 

 

Authorization 

In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf by 

a person holding a power of attorney authorizing him to do so, certified copy of which 

shall be enclosed. Tender submitted on behalf of complete registered under the Indian 

Companies Act, for the time being force, shall be signed by persons duly authorised to 

submit the tender on behalf of the company and shall be accompanied by certified copies 

of the resolution, extracts of articles of association, special or general power of attorney 

and other information to show clearly the title authority and designation of persons 

signing the tender on behalf of the company. 

 

Validity of tender 

If the tender submitted does not contain all the relevant information or needs clarification 

on the information furnished and the tenderer is requested to supplement the information 
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or submit clarification, the aforesaid validity period of seventy five days shall be deemed 

to commence from the date of receipt of the information and clarification called for. Every 

tenderer is therefore requested to furnish all the relevant information to make the tender 

complete so as to avoid undue delay in finalization of offers. 

 

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender 

being considered by the purchaser in terms here of, provided the same has been duly 

submitted and found to be in order. If the tenderer be notified in writing at the address 

given in the tender within the said period of three months that has been accepted, he shall 

be bound by the terms of agreement constituted by his tender and such acceptance thereof 

by the purchaser until a written contract has been executed in place of such agreement. 

The tenderer whose tender has been accepted and so notified shall become the 

“Successful Tenderer”. 
 

Qualification Criteria 

Tenderer’s fulfilling the following criteria shall only be considered as technically 

qualified.  Price bids of only Qualified bidders shall be opened: - 

 

(1) A tenderer shall produce annual turnover on works of the 

individual/firm/company from Chartered Accountant as per returns filed with 

Income Tax Department for the past 3 (three) financial years. Average Annual 

financial turnover during the last 3 (three) financial years, should be at least 30% of 

the estimated cost. 

 

(2) The Contractor should also have completed job of similar nature in last seven year 

as    under: 

(a) One Work Order/Job of similar nature, value not less than 80% of Estimated 

Cost. 

(b) Two Work Orders/Jobs of similar nature, value not less than 50% of 

Estimated Cost. 

(c) Three Work Orders/Jobs of similar nature, value not less than 40% of 

Estimated Cost. 
 

(3) The Bidder should have bidding capacity equal to or more than the estimated cost 

of work put to tender. The bidding capacity shall be worked out by the formula: 

Bidding capacity = ((A x N x 1.5) – B) 

Where, 

 A = Maximum turnover in construction works executed in any one year 

during the last seven years taking into account the completed as well as 

works in progress. The value of completed works shall be brought to the 

current costing level by enhancing at a simple rate of 7% per annum. 

 N = 1. 

 B = Value of existing commitments and ongoing works to be completed 

during the period of completion of work for which bids have been invited. 
 

The Bid capacity shall be submitted by the bidder in the format as specified in 

Annexure- IV 
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(4) Tenderers should enclose relevant documents (copy of Work order, Completion     

certificate etc.) in support of their credential to justify their qualification as 

mentioned above in the technical part of the offer. 

(5) The intending tenderer shall have to produce documentary evidence to prove their 

past experience, capabilities, proven track record and financial resources to do such 

type of work. 
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SECTION 8 

SCOPE OF WORK 
 

The Scope of Work shall include all items as per BOQ below and any other item/items as 
per site requirement which is not covered under the above list but as per the direction 
of the Engineer-In-Charge 

 

Tenderers are advised to see the area to get acquainted with the actual features of the land, 

area, location, etc where work is to be executed and get other related information before 

quoting their rates for carrying out the work successfully. 

 

Name of the Work: Repairing of existing 3 cooling tower installed at roof top of 
New Central Library. 

Item 
Nos. 

Particulars of item Quantity Unit Rate Per 
Amount (in 

Rs.) 

PART - A (DSR ITEMS) 

1 

Providing, 
laying, testing & 
commissioning of  
'C' class heavy 
duty MS pipe 
conforming to IS  
1239/Class -II of 
IS: 3589  
including 
Welding, fittings 
like elbows, tees, 
flanges, tapers, 
nutsbolts, gaskets 
etc. and fixing the 
pipe on the 
wall/ceiling with 
suitable 
clamp/support 
frame and 
painting with two 
or more coats of 
synthetic enamel 
paint of required 
shade complete 
as required : 

          

1.a 
250 mm dia (wall 
thickness 6.3 mm) 

55 Meter 8,023.00 Meter 
        

4,41,265.00  

1.b 150 mm dia 35 Meter 4,299.00 Meter 
        

1,50,465.00  
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1.c 100 mm dia 40 Meter 3,077.00 Meter 
        

1,23,080.00  

1.d 80 mm dia 25 Meter 2,277.00 Meter 
           

56,925.00  

1.e 50 mm dia 15 Meter 1,557.00 Meter 
           

23,355.00  

1.f 25 mm dia 10 Meter 920.00 Meter 
             

9,200.00  

2 

Supplying, fixing, 
testing and 
commissioning of 
butterfly valve of 
PN 1.6 rating 
with 
bronze/gunmetal 
seat duly ISI 
marked complete 
with nuts, bolts, 
washers, gaskets 
conforming to IS 
13095 of 
following sizes as 
required : 

          

2.a 250 mm dia 6 No. 21,721.00 No. 
        

1,30,326.00  

2.b 150 mm dia 3 No. 9,737.00 No. 
           

29,211.00  

2.c 100 mm dia 9 No. 7,271.00 No. 
           

65,439.00  

2.d 80 mm dia 3 No. 5,406.00 No. 
           

16,218.00  

2.e 50mm dia 3 No. 4,114.00 No. 
           

12,342.00  
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3 

Supplying and 
installing 
following size of 
perforated Hot 
Dipped 
Galvanised Iron 
cable tray 
(Galvanisation 
thickness not less 
than 50 microns) 
with perforation 
not more than 
17.5%, in 
convenient 
sections, joined 
with connectors, 
suspended from 
the ceiling with 
two numbers GI 
Suspenders i/c 
base of suitable 
size GI angle, GI 
bolts & nuts, 
fastner etc as 
required 

          

3.a 
600 mm width X 
50 mm depth X 
2.0 mm thickness  

6 Meter 1,925.00 Meter 
           

11,550.00  

3.b 
450 mm width X 
50 mm depth X 
2.0 mm thickness 

9 Meter 1,439.00 Meter 
           

12,951.00  

3.c 
225 mm width X 
50 mm depth X 
1.6 mm thickness 

24 Meter 991.00 Meter 
           

23,784.00  

4 

Providing and 
fixing ball valve 
(brass) of 
approved quality, 
High or low 
pressure, with 
plastic floats 
complete : 

          

4.a 25 mm 6 No. 464.05 No. 
             

2,784.30  
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5 

Structural steel 
work riveted, 
bolted or welded 
in built up 
sections, trusses 
and framed work, 
including cutting, 
hoisting, fixing in 
position and 
applying a 
priming coat of 
approved steel 
primer all 
complete. 

3290 Kg 133.70 Kg 
        

4,39,873.00  

6 

Painting on G.S. 
sheet with 
synthetic enamel 
paint of approved 
brand and 
manufacture of 
required colour 
to give an even 
shade : (cooling 
tower painting) 

          

6.a 
Old work (one or 
more coats) 

300 Sqm 93.30 Sqm 
           

27,990.00  

7 

Brick work with 
common burnt 
clay F.P.S. (non 
modular) bricks 
of class 
designation 7.5 in 
foundation and 
plinth in: 

          

7.a 
Cement mortar 
1:6 (1 cement : 6 
coarse sand) 

1.1 Cum 7,132.25   
             

7,845.48  

8 

Cement plaster 
skirting up to 30 
cm height, with 
cement mortar 1:3 
(1 cement : 3 
coarse sand), 
finished with a 
floating coat of 
neat cement. 

          

8.a 18 mm thick 5 Sqm 662.05   
             

3,310.25  
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    Total cost as per electrical DSR 11,06,111.00 

    Total cost as per Civil DSR 4,81,803.03 

    
Total cost as per Civil DSR after GST Correction 

Factor 
4,68,794.34 

    Total part A 15,74,905.34 

PART - B (NON SCHEDULE ITEMS) 
 

1 

Servicing of gear 
box including 
dismantalling, 
reinstulation 
transpoting, 
machining, 
greasing& oiling 
etc. 

3 No. 10,180.00 No. 
           

30,540.00  

2 
Dismantling of 
Cooling Tower. 

3 No. 11,955.00 No. 
           

35,865.00  

3 
Installation of 
Cooling Tower. 

3 No. 11,955.00 No. 
           

35,865.00  

4 

Dismantling of 
Cooling Tower 
Motor. Including 
disconnection  of 
connected 
electrical cables 
form motor and 
penal etc. 

3 No. 3,384.00 No. 
           

10,152.00  

5 

Installation of 
Cooling Tower 
Motor. Including 
reconnection of 
electical cables in 
terminal box and 
penel and proper 
dressing and 
insure till 
runnung of motor 
from remort and 
local etc as 
required. 

3 No. 7,385.00 No. 
           

22,155.00  

6 

SITC of Cooling 
Tower Fins as per 
existing cooling 
tower model (3 
Cooling towers). 

1 No. 8,49,189.00 No. 
        

8,49,189.00  

    Total of Part - B  ₹  9,83,766.00 
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    Net Total (Part - A+B) ₹ 25,58,671.34 

    Say ₹ 25,58,671 
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SECTION 9 

 

FORMS 

Annexure I 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE 

TENDERER/CONTRACTOR 

 

(To be filled-in by the Tenderer/Contractor) 

Sl. 

No. 
Items  

1 
Name of the Firm/Company of the                   

Tenderer 
 

2 

Name & address of the Chief Executive/           

Chairman and Managing Director of the                                      

Firm with Telephone no. if any 

 

3 
Registered Office and address of the firm 

With Telephone and Fax no. if any                              

4 
Address for Correspondence/all                        

communications with the firm                                     

5 

Name, designation, address of the                       

person authorised to deal with this                          

tender/work                                                                  

 

6 Nature of the registration of the firm Limited Co. / Private Ltd./Partnership 

Co./ Proprietorship firm 

7 
Registration No. with date and Registering 

Authority                                                  

8 

Address of the office/work site of the              

tenderer, nearest to the place of the work being 

tendered                                                    
 

 

 

 

9 

 

 

 

 

 

 
 

Name of Directors/Partners Occupation Address 

   

   

   

 



 

 

 

 

   P a g e  | 78 
 

 

10. Particulars about the professional persons employed by the firm : 

Name of the professional 

persons & Address 
Qualification 

Experience in 

no. of years 

Nature of 

experience 

Date of 

joining 

     

     

     

     

     

     

 

11. Details of the work experience of the firm : 

Name & Address of the  

client 

Name of the work & 

Contract No. 

Value  

(Rs.) 

Completion time 

Scheduled Actual 

     

     

     

     

 

12.  Financial Particulars: 

Sl. 

No. 

Items  

a Authorized capital  

b Paid up capital  

c Working capital-limit in cash/credit for, bill 

Purchase/discount-forms etc. from the bank 

Branch:  

d Loans and Advance taken Value of Rs. 

e Loan and advances outstanding  
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Value of work/Turn over done during preceding three years: 

 

13. Audited balance sheet and profit and loss :  

14. Account for the last 3 years :  

15. Income Tax/PAN/GIR No :  

16. PF No. :  

17. GST No. :  

18. Excise Duty Regd. No. :  

19. 
Contract Labour Regulation & Abolition 

Act, Regd. No. 
:  

20. Any other relevant Regn. No. if any :  

21. 

Details of ownership of various 

construction equipment’s furnished as 

enclosed 

:  

22. 
Name and signature of Authorised 

Representative of Tenderer/Contractor 
:  

 

 

 

 

 

 

 

 

 

 

 

 

 

Financial year Value of work Income Tax deposited 
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Annexure-II 

LIST OF SIMILAR JOBS ONLY EXECUTED DURING LAST 7 YEARS  

(STARTING FROM MOST RECENT JOB) 

Year 2023 2022 2021 2020 2019 2018 2017 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commencem

ent 

  

     

Date of 

completion 
  

     

Reasons for 

delay, if 

any 

  

     

Completion 

cost 

including 

all 

materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 

  

     

    Note: Extra sheets can be enclosed, if the above space is not sufficient 
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Annexure-III 

LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN 

ANNEXURE-II) EXECUTED DURING LAST 7 YEARS STARTING FROM MOST RECENT 

JOB. 

Year 2023 2022 2021 2020 2019 2018 2017 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commencem

ent 

  

      

Date of 

completion 
  

     

Reasons for 

delay, if 

any 

  

     

Completion 

cost 

including 

all materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 
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    Note: Extra sheets can be enclosed, if the above space is not sufficien 

Annexure – IV 

 

FORMAT FOR BID CAPACITY 

 

Calculation of bidding capacity 
Details of existing commitments and ongoing works 
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Total (B) = 

Maximum turnover in last seven years                                              =         Rs……………….  

Updated value of turnover (A)                                                =         Rs………………. 

No. of years (N)                        =       1 

Bidding Capacity= {[AxNx1.5]-B}                        = 

Certificate: 

I certify that all the awarded and ongoing works have been included in the above list. 
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Annexure V 

Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format 

 

On non-judicial stamp paper of minimum Rs. 100 

  

i. Whereas the  Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter 
called “The Authority”) has invited bids under …………………… (NIT 
number)…………………. dated ……………… for …………………………………………… 
(Name of work) …………… ………………… ……… … …… …… The authority has further 
agreed to accept irrevocable Bank Guarantee for Rs. …………….……. (Rupees 
…………………………… only) valid upto ……… (date)*……… as Earnest Money Deposit 
from ……………………. (name and address of contractor) …………………..(hereinafter 
called “the contractor”) for compliance of his obligations in accordance with the terms and 
conditions of the said NIT.  

 
OR** 

 
Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter 
called “The Authority”)  has entered into an agreement bearing number …………............. 
with ……................(name and address of the contractor) …………….. (hereinafter called 
“the Contractor”) for execution of work ……………………………………… (name of work) 
……………………………………………... The Authority has further agreed to accept an 
irrevocable Bank Guarantee for Rs. …………….……. (Rupees …………………………… 
only) valid upto …….. (date)..…… as Performance Guarantee/Security 
Deposit/Mobilization Advance/Refund of mile stone withheld amount from the said 
Contractor for compliance of his obligations in accordance with the terms and conditions 
of the agreement.  

 
ii. We, …………… (Indicate the name of the bank) …………………. (herein after referred to 

as “the Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs. 
……………………….. (Rupees………………. only) on demand by the Authority within 10 
days of the demand.  

 
iii. We, ……………………(indicate the name of the Bank) …………………, do here by 

undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Authority stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said Contractor. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. …….. (Rupees ……………….only) 

 
iv. We, ……………… (indicate the name of the Bank) …………………, further undertake to 

pay the Authority any money so demanded notwithstanding any dispute or disputes 
raised by the contractor in any suit or proceeding pending On non-judicial stamp paper 
of minimum Rs. 100 before Dhanbad district court, our liability under this Bank Guarantee 
being absolute and unequivocal. The payment so made by us under this Bank Guarantee 
shall be a valid discharge of our liability for payment there under and the Contractor shall 
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have no claim against us for making such payment.  
 

v. We, ………………… (indicate the name of the Bank) ……………………, further agree that 
the Authority shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Authority against the said contractor and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said Contractor or for 
any forbearance, act of omission on the part of the Authority or any indulgence by the 
Authority to the said Contractor or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us.  

 
vi. We, ………………… (indicate the name of the Bank) …………………….., further agree 

that the Authority at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor at the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Authority may have in relation to the 
Contractor’s liabilities. 

 
vii. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor.  
 

viii. We, …………………. (indicate the name of the Bank) ………………………., undertake not 
to revoke this guarantee except with the consent of the Authority in writing.  

 
ix. This Bank Guarantee shall be valid up to …………………………. unless extended on 

demand by the Authority. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ……………….. only) 
and unless a claim in writing is lodged with us within the date of expiry or extended date 
of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.  

 
 

Date ..................... 
 
Witnesses:  
 

1. Signature………………………  Authorized signatory 

Name and address  Name 

  Designation 

  Staff code no. 

2. Signature……………………….  Bank seal 

Name and address   
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Annexure VI 

FORM 

INDENTURE FOR SECURED ADVANCES 

(For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) 

 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the context so 

admits or implies be deemed to include his executors administrators and assigns) of the one part and the 

Director, IIT (ISM) Dhanbad (hereinafter called the Authority which expression shall where the context 

so admits or implies be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the Director, IIT (ISM) Dhanbad 

that he may be allowed advances on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) AND WHEREAS the Director, IIT (ISM) Dhanbad has agreed to 

advance to the Contractor the sum of Rupees …………………………………………. on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured Advances 

attached to the Running Account Bill for the said works signed by the Contractor on 

………………………………………and the Director, IIT (ISM) Dhanbad has reserved to himself the option 

of making any further advance or advances on the security of other materials brought by the Contractor 

to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ………………………………on or before the 

execution of these presents paid to the Contractor by the Director, IIT (ISM) Dhanbad (the receipt whereof 

the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him 

as aforesaid the Contractor both hereby covenant and agree with the 

Director, IIT (ISM) Dhanbad and declare as follows: - 

(1) That the said sum of Rupees ………………………………………………..so advanced by the 
Director, IIT (ISM) Dhanbad to the Contractor as aforesaid and all or any further sum or sums 
advanced as aforesaid shall be employed by the Contractor in or towards expediting the execution 
of the said works and for no other purpose whatsoever. 

 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to 
and accepted by the Director, IIT (ISM) Dhanbad as security are absolutely the Contractor's own 
property and free from encumbrances of any kind and the contractor will not make any application 
for or receive a further advance on the security of materials which are not absolutely his own 
property and free from encumbrances of any kind and the Contractor indemnifies the Board of 
Governors against all claims to any materials in respect of which an advance has been made to him 
as aforesaid. 

 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works 
in accordance with the directions of the Director, IIT (ISM) Dhanbad ……………………. 
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(hereinafter called the Authority) and in the term of the said agreement. 
 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Director, IIT (ISM) Dhanbad or any officer authorised by him. In the event of the said materials 
or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater 
degree than is due to reasonable use and wear thereof the Contractor will forthwith replace the 
same with other materials of like quality or repair and make good the same as required by the 
Director, IIT (ISM) Dhanbad. 

 

(5) That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Director, IIT (ISM) Dhanbad or an officer authorised by him on 
that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from 

the Director, IIT (ISM) Dhanbad of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the Director, IIT 

(ISM) Dhanbad will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials then actually used in the construction and in 

respect of which recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of the 

advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances that may still be owing to the Director, IIT (ISM) Dhanbad shall 

immediately on the happening of such default be repayable by the Contractor to the Director, IIT 

(ISM) Dhanbad together with interest thereon at twelve per cent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs charges, 

damages and expenses incurred by the President in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the President to repay and pay the same respectively to him 

accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the Director, IIT 

(ISM) Dhanbad of the said sum of Rupees …………………………………………and any further sum 

or sums advanced as aforesaid and all costs charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the Director, IIT (ISM) 

Dhanbad may at any time thereafter adopt all or any of the following courses as he may deem best 

:- 

 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the Contractor in accordance with the provisions in that behalf contained in the 

said agreement debiting the Contractor with the actual cost of effecting such completion and 

the amount due in respect of advances under these presents and crediting the Contractor 

with the value of work done as if he had carried it out in accordance with the said agreement 
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and at the rates thereby provided. If the balance is against the Contractor he is to pay same 

to the Director, IIT (ISM) Dhanbad on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Director, IIT (ISM) Dhanbad under these presents and pay over the surplus (if any) to the 

Contractor. 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 

said advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising 

over the construction or effect of these presents the settlement of which has not been herein before 

expressly provided for the same shall be finally resolved as per provisions of clause 47 of the 

contract. 

 

In witness whereof the said ……………………and ………………………by the order and under the 

direction of the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad have hereunto to set their 

respective hands the day and year first above written. 

 

Signed, sealed and delivered by……………………….. the said contractor in the presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 

Signed by……………………….. 

 

By the order and direction of the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad in the 

presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ……………………… 

 

 

 

 

Annexure XII 
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Form of Earnest Money Deposit 

Bank Guarantee Bond 

 

On non-judicial stamp paper of minimum Rs. 100 

  

x. Whereas the  Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter 
called “The Authority”) has invited bids under …………………… (NIT 
number)…………………. dated ……………… for …………………………………………… 
(Name of work) …………… ………………… ……… … …… …… The authority has further 
agreed to accept irrevocable Bank Guarantee for Rs. …………….……. (Rupees 
…………………………… only) valid upto ……… (date)*……… as Earnest Money Deposit 
from ……………………. (Name and address of contractor) …………………..(hereinafter 
called “the contractor”) for compliance of his obligations in accordance with the terms and 
conditions of the said NIT.  

 
OR** 

 
Whereas the Executive Engineer on behalf of Director, IIT (ISM) Dhanbad (hereinafter 
called “The Authority”)  has entered into an agreement bearing number …………............. 
with ……................(name and address of the contractor) …………….. (hereinafter called 
“the Contractor”) for execution of work ……………………………………… (Name of 
work) ……………………………………………... The Authority has further agreed to accept 
an irrevocable Bank Guarantee for Rs. …………….……. (Rupees …………………………… 
only) valid upto …….. (Date)..…… as Performance Guarantee/Security 
Deposit/Mobilization Advance/Refund of mile stone withheld amount from the said 
Contractor for compliance of his obligations in accordance with the terms and conditions 
of the agreement.  

 
xi. We, …………… (indicate the name of the bank) …………………. (hereinafter referred to 

as “the Bank”), hereby undertake to pay to the Authority an amount not exceeding Rs. 
……………………….. (Rupees………………. only) on demand by the Authority within 10 
days of the demand.  

 
xii. We, ……………………(indicate the name of the Bank) …………………, do here by 

undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Authority stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said Contractor. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. …….. (Rupees ……………….only) 

 
xiii. We, ……………… (indicate the name of the Bank) …………………, further undertake to 

pay the Authority any money so demanded notwithstanding any dispute or disputes 
raised by the contractor in any suit or proceeding pending On non-judicial stamp paper 
of minimum Rs. 100 before Dhanbad district court, our liability under this Bank Guarantee 
being absolute and unequivocal. The payment so made by us under this Bank Guarantee 
shall be a valid discharge of our liability for payment there under and the Contractor shall 
have no claim against us for making such payment.  
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xiv. We, ………………… (indicate the name of the Bank) ……………………, further agree that 
the Authority shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Authority against the said contractor and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said Contractor or for 
any forbearance, act of omission on the part of the Authority or any indulgence by the 
Authority to the said Contractor or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us.  

 
xv. We, ………………… (indicate the name of the Bank) …………………….., further agree 

that the Authority at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor at the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Authority may have in relation to the 
Contractor’s liabilities. 

 
xvi. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor.  
 

xvii. We, …………………. (indicate the name of the Bank) ………………………., undertake not 
to revoke this guarantee except with the consent of the Authority in writing.  

 
xviii. This Bank Guarantee shall be valid up to …………………………. unless extended on 

demand by the Authority. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ……………….. only) 
and unless a claim in writing is lodged with us within the date of expiry or extended date 
of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.  

 
 

Date ..................... 
 
Witnesses:  
 

3. Signature………………………  Authorized signatory 

Name and address  Name 

  Designation 

  Staff code no. 

4. Signature……………………….  Bank seal 

Name and address   
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SECTION 10 

 

PERFORMA OF SCHEDULE A, B, C, D, E AND F 
 

 
 

SCHEDULE ‘A’ 
 

Schedule of quantities   

(a) For Civil component of work attached at Section 8: NA 

(b) For Electrical component of work: Scope of work 

 

 

SCHEDULE ‘B’ : 
 

Schedule of materials to be issued to the contractor 
 

Sl. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of 

issue 

1 2 3 4 5 
 

----------------------------------------------- NIL -----------------------------------------------  

 

 

 

SCHEDULE ‘C’ 
 

Tools and plants to be issued to the contractor 

Sl. 

No. 

Description Hire charges per day Place of issue 

1 2 3 4 

----------------------------------------------- NIL ----------------------------------------------- 

 

 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirement/documents for the work, if any 

 

------------------------------ NIL -------------------------------- 

 

 

SCHEDULE ‘E’ 
   

1.   Reference to General Conditions of Contract: General Conditions of contract as per 

SECTION 3. 

 



 

 

 

 

   P a g e  | 91 
 

 

2.   Name of : 

work  

Repairing of existing 3 cooling tower installed at roof top of New 

Central Library, IIT (ISM), Dhanbad.” 

  

CLAUSE 1 

 

 Estimated cost of work: Rs 25,58,671.00/- 

(i) Earnest Money  Rs 64000.00/- 

(ii) Performance Guarantee 5 % of Contract Value 

(iii) Security Deposit 2.5 % of Bill Amount 

 

SCHEDULE ‘F’ 

 General Rules & Directions :  

 Officer inviting tender  

 Maximum percentage for 

quantity of items of work to be 

executed beyond which rates are 

to be determined in accordance 

with Clause 7 

See Below 

 Definitions  

 Engineer-in-charge  

 Accepting Authority  

 Percentage on cost of materials 

and labour to cover all overhead 

& profits 

15% 

 

 Standard schedule of rates DSR 2025 with correction slips up to last 

date of submission of bid. 

 Department  

 Standard IIT (ISM) Dhanbad 

contract Form 

General Conditions of contract as per 

SECTION 3. 
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(i) Time allowed for submission of Performance guarantee, 

Programme Chart (Time and Progress) and applicable labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board 

including Provident Fund Code No. or proof of applying thereof 

from date of issue of letter of acceptance. 

 

07 Days 

 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 

performance guarantee amount beyond the period provided in (i) 

above 

 

07 Days 

 

(iii) The lowest bidder shall have to execute MOU with OEM in case 

of lift and OEM/Authorized service centre of OEM for execution 

of comprehensive maintenance of E & M services. The lowest 

bidder shall have to submit all MOUs within 10 days from date of 

opening of Price bid. Only on receipt and verification of all MOUs, 

the Engineer-in-Charge shall award the work. In case of Non 

submission or partial submission of MOUs the work shall not be 

awarded and the EMD will be forfeited. 

10 Days 

 

 
CLAUSE -2  

Authority for fixing compensation for 

not attending the complaint or non-

deployment of labour as per time limit 

mentioned in  Special Condition of 

Contract as per Section 4  

The Director 

  

CLAUSE 3  

Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start of work 

7  Days 

  

Time allowed for execution of work 365 (Three Hundred and Sixty Five) 

Days 

  

 Authority to decide   

(i) Extension of time : The Director, IIT (ISM) Dhanbad 
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(ii) Rescheduling of mile 

stones 

: The Director, IIT (ISM) Dhanbad 

 

(iii) Shifting of date of 

start in case of delay 

in handing over of 

site 

: The Director, IIT (ISM) Dhanbad 

 

 

 

 

 

 

  

Clause 3.1   

(a) Schedule of Handing over of site. 

Part Portion of site Description Time period for 

handing over 

reckoned from date of 

issue of letter of 

acceptance 

1 2 3  

Site is available     

(b) Schedule of issue of Designs. 

Part Portion of site Description Time period for 

handing over 

reckoned from date of 

issue of letter of 

acceptance 

1 2 3  

-NA- 

 

 

 

   

Clause 3.2   

Nature of Hindrance Register : Physical 

CLAUSE 4    

All measurements of all items having 

financial value shall be entered by the 

contractor and compiled in the shape of the 

Computerized Measurement Book 

: Yes 
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CLAUSE 5   

Gross work to be done together with net 

payment/ adjustment of advances for 

material collected, if any, since the last such 

payment for being eligible to interim 

payment 

 Monthly payment 

shall be made to 

contractor on 

submission of 

monthly RA bill. 

   

CLAUSE 6   

No Running Account Bill shall be paid for the 

work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW 

Welfare Board, whatever applicable are 

submitted by the contractor to the Engineer-

in-Charge. 

: Yes 

   

CLAUSE 7 

Extra Items  

 

Extra items are those items which are not available in the 

contract. 

a. Non Schedule Extra Items are those items which are not 

available in the standard schedule of rates, mentioned in 

Schedule F; 

b. Scheduled Extra Items are those items which are available in 

the standard schedule of rates, mentioned in Schedule F. 

 

a. Non Schedule Extra Item(s) – The Contractor shall within 15 

days of receipt of order to execute extra item(s) or occurrence of 

the item(s) submit analysis of rate of extra item(s) based on the 

rate(s) available in the basic rate of standard schedule of rates, 

mentioned in Schedule F and rate(s) of the material(s) based on 

tax paid bills which are not available in the standard schedule of 

rate. For this purpose, the basic rate of the material(s) available in 

schedule of rate(s) will be enhanced or reduced by the applicable 

cost index, as the case may be. 

 

The rate (s) of the material(s) which are not available in standard 

schedule of rates, mentioned in Schedule F shall be based on the 
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tax paid bills for the material(s) as defined in the manufacturer’s 

specification.  

Material rate(s) from the standard schedule of rates, mentioned 

in Schedule F shall be given priority in the analysis of rate (s). The 

rate of the extra item will be 

III. Analyzed rate(s) as above multiplied by (contract amount 

divided by estimated cost put to tender), if tendered 

amount is below the estimated amount put to tender 

IV. Analyzed rate, if the contract amount is above the 

estimated amount put to tender 

Failing which the rate(s) approved later by the Engineer-in-

Charge shall be final and binding. 

 

Where the contractor submits analysis of rate(s) of extra item(s) 

in the manner prescribed above, the Engineer-in-Charge shall, 

within 60 days of the receipt of the analysis of rate, after giving 

consideration to the analysis of rate and other documents 

submitted by the contractor, determine the rate(s) of extra item(s). 

The contractor shall be paid in accordance with the rate(s) so 

determined. 

However, provisional rate(s) on the basis of invoice will be 

allowed by the Engineer-in-charge. Invoice shall be accepted only 

for material(s) not available in the standard schedule of rates, 

mentioned in Schedule F. The contractor while submitting the tax 

paid bill of purchased material(s)  shall ensure that the rate(s) of 

material(s) are reasonable and lowest available in the market. If 

Engineer-in-charge feels rates in tax paid bills submitted by the 

contractor are not reasonable then he can modify the rate(s) after 

giving a notice to the contractor. Engineer-in-charge is the final 

authority to decide applicable rate(s) of material(s). 

 

b. Scheduled Extra Item(s) –  

i. For percentage rate tender, the extra item(s) shall be paid as per 

the standard schedule of rate, enhanced or reduced by the 

applicable cost index and further enhanced or reduced by the 

percentage above/below quoted by the contractor or estimated 

cost put to tender. 

ii. For item rate tender, the extra item(s) shall be paid as per the 

standard schedule of rate, enhanced or reduced by the applicable 

cost index and multiplied by (contract amount divided by the 

estimated cost put to tender) 
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The rate(s) of extra item(s) so determined by the Engineer-in-

Charge shall be final and binding on the contractor. 

 

Latest available cost index at the time of beginning of execution 

of extra item(s) shall be used for calculation of rate of extra 

item(s). Labour rates will be based on latest available circulars 

issued by Central Govt or State Govt. whichever are higher as 

well as applicable for the work. 

 

All the deviated quantities shall be paid at agreement rates 

 

The case of any operation incidental to or necessarily has to be in 

contemplation of tenderer while quoting filing tender, or 

necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in the description of 

the item and the relevant specifications, shall be deemed to be 

included in the rates quoted by the tenderer or the rate given in 

the said schedule of rates, as the case may be. Nothing extra shall 

be admissible for such operations. 

Competent Authority for deciding reduced rates. 

 

The Director, IIT 

(ISM) Dhanbad 

 

CLAUSE 8 

List of machinery, tools & plants which may require to be 

deployed by the contractor at site. 

 

Note: Requirement of above T&P is tentative which may be changed by Engineer-in-charge 

as per requirement of work & site. 

 

 

 

 

Clause 9: 

In respect of all labour directly or indirectly employed in the work 

for the performance of the contractor’s part of this contract, the 

contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time 

and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a 

penalty as decided by the authority for each default and in 

The Director, IIT (ISM) 

Dhanbad to decide 

penalty for each default 

Clause 



 

 

 

 

   P a g e  | 97 
 

addition, the Engineer-in- Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the 

costs incurred in that behalf from the contractor. 

 

 

Clause 10: 

The contractor shall submit by the 4th and 19th of every month, to 

the Engineer-in-Charge, a true statement showing in respect of the 

second half of the preceding month and the first half of the current 

month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said for night showing 

the circumstances under which they happened and the 

extent of damage and injury caused by them, and 

(5)  The number of female workers who have been allowed 

maternity benefit and the amount paid to them. Failing 

which the contractor shall be liable to pay to Government, a 

sum as decided by the authority for each default or 

materially incorrect statement. The decision of the Director, 

IIT (ISM) Dhanbad shall be final in deducting from any bill 

due to the contractor, the amount levied as fine and be 

binding on the contractor. 

The Director, IIT (ISM) 

Dhanbad or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 

 

 

Clause 11 

In the event of the contractor(s) committing a default or breach of 

any of the provisions of the Contractor’s Labour Regulations and 

Model Rules for the protection of health and sanitary arrangements 

for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the 

provisions of the above Regulations and’ Rules which is materially 

incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum as decided by the authority for every 

default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be 

enhanced to as decided by the authority per day for each day of 

default subject to a maximum of 5 percent of the estimated cost of 

the work put to tender. The decision of the Engineer-in-Charge 

shall be final and binding on the parties. 

The Director, IIT (ISM) 

Dhanbad or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 

 

  

Clause 12 

The contractor shall, at all stages of work, deploy skilled/semi- 

skilled tradesmen who are qualified and possess certificate in 

The Director, IIT (ISM) 

Dhanbad or equivalent 
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particular trade from Training Institute/Industrial Training 

Institute/ National Institute of construction Management and 

Research (NICMAR)/ National Academy of Construction, CIDC 

or any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of such 

qualified tradesmen shall not be less than 20% of total 

skilled/semi-skilled workers required in each trade at any stage 

of work. The contractor shall submit number of man days required 

in respect of each trade, its scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized 

Institute to Engineer in charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill 

to execute the work of respective trade, the contractor shall 

substitute such tradesmen within two days of written notice from 

Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at 

the rate specified per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses 

requisite skill and amount of compensation in case of default shall 

be final and binding. Provided always, that the provisions of this 

clause, shall not be applicable for works with estimated cost put 

to tender being less than Rs. 5 crores. For work costing more than 

Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall arrange 

on site training as per National Skill Development Corporation 

(NSDC) norms for at least 20% of the unskilled workers engaged 

in the project in co-ordination with the National Skill 

Development Corporation (NSDC) for certification at the level of 

skilled/semi-skilled tradesmen. For work costing more than Rs. 

50Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at 

least 30% of the unskilled worker engaged in the project in 

coordination with the National Skill Development Corporation 

(NSDC) for certification at the level of skilled/semi-skilled 

tradesmen. The cost of such training as stated above shall be borne 

by the Government. The necessary space and workers shall be 

provided by the contractor and no claim what so ever shall be 

entertained. 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 

 

Clause 13 

Constitution of Dispute Redressed Committee (DRC) - to be nominated by The Director, IIT )ISM) 

Dhanbad having jurisdiction of the work 
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SECTION 11 
 

Preferred Makes of Material 

 

      FOR COOLING TOWER 

S. No. Material Manufacturer 

1 M.S Pipes TATA, JINDAL( HISSAR), SAIL 

2 Forged Steel Fittings SS, MEC(JAINSONS), VS 

3 Ball valve RAPID CONTROL, CIM, SKS, L&T VALVES 

4 Butterfly Valve AUDCO, ADVANCE, L&T VALVES 

5 Pressure Gauge FIEBIG, H.GURU, DANFOSS 

6 
Pipe Coat Material (Pipe 
Protection) 

PYPKOTE, POLYCHEM,CHILLER 

7 Weld. Electrodes ADVANI, ESSAB, MANGALAM 

8 Nut and Bolt LAKSHMI,UNBRAKO 

9 Cable Tray 
LEGRAND / SCHNEIDER ELECTRIC / NASHIK 
STRIPS 

10 PVC fill 
PAHARPUR / BELL / ADVANCE / REYNOLD / 
SPX / EQUIVALENT 
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SECTION 12 

PRICE BID 

 

Prices are to be quoted in the price bid format given in the e-tender website online 

(http://eprocure.gov.in/eprocure/app) only.  

 

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 
after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only ) 

Sl. 
No. 

Item Description Quantity Units 

Estimated 
Rate 
 in 

Rs.      P 

TOTAL 
AMOUNT 
Including 

Taxes 
in 

Rs.      P 

TOTAL 
AMOUNT  
In Words 

1 2 4 5 6 7 8 

1.01 Estimated cost 1 Job 25,58,671 25,58,671 

Twenty five Lakhs 

fifty eight 

Thousands six 

Hundred and 

seventy one only 

Total in Figures 
 

  
  

Quoted Rate in Figures  

Quoted Rate in Words 
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